UNITED STATES MARINE CORPS
MARINE CORPS SYSTEMS COMMAND
2200 LESTER STREET
QUANTICO, VIRGINIA 22134-5010

IN REPLY REFER TO:

5720
DON-USMC-2014-008879
15 Sep 14

FOIA Group

Ms. Rose Santos

P.O. Box 368

Depew NY 14043
SUBJECT: FOIA DON-USMC-2014-008879
Dear Ms. Santos:

This responds to your FOIA request dated August 8, 2014, which
requests a copy of contract N0017810D5941-MU61, including all
modifications.

In light of the MCI Worldcom, Inc, v. GSA decision, the Department of
Justice Office of Information and Privacy has advised the Navy Office
of the General Counsel that submitter notification in accordance with
Executive Order 12,600 should be made whenever an agency receives a
FOIA request for documents that contain potentially confidential
information in order to obtain and consider any objections to
disclosure. Therefore, iIn accordance with Presidential Executive
Order 12,600, we allowed the submitter to review the documents and
provide comment.

Pursuant to the aforementioned Executive Order 12,600 request, the
submitters provided the Marine Corps Systems Command with proposed
redactions pursuant to Exemption 5 U.S.C. 8 552(b)(4) and 5 U.S.C.
8§ 552 (b)(6). These submitter redactions are identified in the
enclosed documents.

FOIA Exemption 5 U.S.C. 8 552(b)(4) exempts from disclosure (1)
voluntarily submitted commercial or financial information provided
that the submitter does not ““customarily” disclose the information to
the public and provided that disclosure would be likely to interfere
with the continued and full availability of the information to the
government, or (i) information likely to cause substantial harm to
the competitive position of the person from whom it was obtained and
likely to impact on the government’s ability to obtain reliable
information In the future. See Critical Mass Energy Project v. NRC,
975 F2d 871, 879-80 (D.C. Cir. 1992), cert. denied, 113 S.Ct. 1579
(1993); National Parks & Conservation Ass’n v. Morton, 498 F2d 765,
766 (D.C. Cir. 1974); Canadian Commercial Corp. v. Dept. of Air
Force, 514 F.3d 37 (D.C. Cir., 2008).
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FOIA Exemption 5 U.S.C. 8 552(b)(6) exempts disclosure of information
that would constitute a clearly unwarranted invasion of personal
privacy.

In an effort to minimize further delay we request that you review the
enclosures and identify any withheld information that you believe was
withheld improperly. MARCORSYSCOM will then determine whether the
release of any requested information is proper under the FOIA and
provide any additional releasable information in a “final release”
letter. |ITf we do not receive any notification from you, which
specifically requests the release of any redacted information by
September 15, 2014, this letter will become the final response and we
will close this FOIA request.

As of September 15, 2014, one hour of search and review (currently
billed at $44 per hour) has been expended during the processing of
your request. Please remit a check or money order, payable to the
Treasurer of the United States in the amount of $44.00 to: COMMANDER,
ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120, QUANTICO VA
22134-5010.

IT at any time you are not satisfied that a diligent effort was made
to process your request, you may file an administrative appeal with
the Assistant to the General Counsel (FOIA) at: Department of the
Navy, Office of the General Counsel, ATTN: FOIA Appeals Office, 1000
Navy Pentagon Room 4E635, Washington DC 20350-1000.

For consideration, the appeal must be received in that office within
60 days from the date of this letter. Attach a copy of this letter

and a statement regarding why you believe an adequate search was not
conducted. Both your appeal letter and the envelope should bear the
notation “FREEDOM OF INFORMATION ACT APPEAL”. Please provide a copy
of any such appeal letter to the MARCORSYSCOM address above.

Any questions concerning this matter should be directed to Mrs. Bobbie
Cave at (703) 432-3934 or bobbie.cave@usmc.mil.

Sincerely,

- LISA L. BAKER
[ng - Counsel



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT U 1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
04 11-Dec-2013 M6785413MR1052 N/A

6. ISSUED BY CODE M67854 7. ADMINISTERED BY (If other than Item 6) CODE | M67854

MARCORSYSCOM MARCORSYSCOM

2200 Lester St Bldg 2200 2200 Lester St Bldg 2200

Quantico VA 22134-6050 Quantico VA 22134-6050

judith.campbell@usmc.mil 703-432-5380

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
Carl Amber Brian Isaiah and Associates (CBAIA)
1701 Fall Hill Ave Ste 110

Fredericksburg VA 22401 9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.

X1
N00178-10-D-5941-MU61
10B. DATED (SEE ITEM 13)
CAGE 43SP9 FACILITY CODE 17-Aug-2012
CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ ]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended, [ ] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation
and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

* A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN
ITEM 10A.

X

[] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation
date, etc.)SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

[ ] C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

[ D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] isnot, [ X ] is required to sign this document and return _1 _ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
SEE PAGE 2

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Amber Lawson, Contracts Administrator Michael A Richards, Contracting Officer
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/siAmber Lawson 09-Jan-2014 BY /s/Michael A Richards 10-Jan-2014
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 30-105 STANDARD FORM 30 (Rev. 10-83)
PREVIOUS EDITION UNUSABLE Prescribed by GSA

FAR (48 CFR) 53.243



CONTRACT NO. DELIVERY ORDER NO.
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AMENDMENT/MODIFICATION NO.
04

PAGE
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FINAL

GENERAL INFORMATION

The purpose of this modification isto incorporate updated CDRL's. All other terms and conditions remain

unchanged.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $7,242,019.00 by

$0.00 to $7,242,019.00.

The total value of the order is hereby increased from $7,242,019.00 by $0.00 to $7,242,019.00.
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SECTION B SUPPLIES OR SERVICESAND PRICES

CLIN - SUPPLI ES OR SERVI CES
For FFP Itens:

Item PSC Supplies/Services Qy Uit Unit Price Total Price

5000 R425 Transition Period 1.0 LO
(Fund Type - TBD)

5001  Task 2.1.1. IAW
PWS (b)(4)

5001AA R425 TASK 2.1.1.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5001AB R425 TASK 2.1.1.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

5001AC R425 TASK 2.1.1.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

5001AD R425 TASK 2.1.1.3.1 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001AE R425 TASK 2.1.1.3.2 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001AF R425 TASK 2.1.1.3.3 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001AG R425 TASK 2.1.1.3.4 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001AH R425 TASK 2.1.1.3.5 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001BA R425 TASK 2.1.1.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5001BB R425 TASK 2.1.1.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

5001BC R425 TASK 2.1.1.3 | AW 12.0 MO
PWs (Fund Type -
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TBD)

5001BD R425 TASK 2.1.1.3.1 12.0 MO
| AW PWs ( Fund (b)(4)
Type - TBD)

5001BE R425 TASK 2.1.1.3.2 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001BF R425 TASK 2.1.1.3.3 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001BG R425 TASK 2.1.1.3.4 12.0 MO
| AW PWs ( Fund
Type - TBD)

5001BH R425 TASK 2.1.1.3.5 12.0 MO
| AW PWs ( Fund
Type - TBD)

5002 TASK 2.1.2 | AW
PWS

5002AA R425 TASK 2.1.2.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5002AB R425 TASK 2.1.2.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

5002AC R425 TASK 2.1.2.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

5002AD R425 TASK 2.1.2.4 | AW 12.0 MO
PWs (Fund Type -
TBD)

5002BA R425 TASK 2.1.2.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5002BB R425 TASK 2.1.2.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

5002BC R425 TASK 2.1.2.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

5002BD R425 TASK 2.1.2.4 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003 TASK 2.1.3 | AW
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PWs

5003AA R425 TASK 2.1.3.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003AB R425 TASK 2.1.3.2 | AW 12.0 MO
PWs (Fund Type -
TBD) (0)(4)

5003AC R425 TASK 2.1.3.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003AD R425 TASK 2.1.3.4 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003AE R425 TASK 2.1.3.5 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003BA R425 TASK 2.1.3.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003BB R425 TASK 2.1.3.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003BC R425 TASK 2.1.3.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003BD R425 TASK 2.1.3.4 | AW 12.0 MO
PWs (Fund Type -
TBD)

5003BE R425 TASK 2.1.3.5 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004 TASK 2.1.4 | AW
PWs

5004AA R425 TASK 2.1.4.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004AB R425 TASK 2.1.4.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004AC R425 TASK 2.1.4.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004AD R425 TASK 2.1.4.4 | AW 12.0 MO
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PWs (Fund Type -

TBD)

5004AE R425 TASK 2.1.4.5 | AW 12.0 MO
PWS (Fund Type - (b)(4)
TBD)

5004AF R425 TASK 2.1.4.6 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004AG R425 TASK 2.1.4.7 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004BA R425 TASK 2.1.4.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004BB R425 TASK 2.1.4.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004BC R425 TASK 2.1.4.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004BD R425 TASK 2.1.4.4 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004BE R425 TASK 2.1.4.5 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004BF R425 TASK 2.1.4.6 | AW 12.0 MO
PWs (Fund Type -
TBD)

5004BG R425 TASK 2.1.4.7 | AW 12.0 MO
PWs (Fund Type -
TBD)

5005 O her Direct
Costs - Travel

5005AA R425 O her Direct 1.0 LO
Costs - Travel
(Base Year) (Fund
Type - TBD)

5005BA R425 O her Direct 1.0 LO
Costs - Travel
(Option Year 1)
(Fund Type - TBD)

5006 O her Direct
Costs - Materials
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5006AA R425

5006BA R425

O her Direct
Costs - Materials
(Base Year) (Fund
Type - TBD)

1.0 LO

O her Direct
Costs - Materials
(Option Year 1)
(Fund Type - TBD)

1.0 LO

For FFP / NSP Itens:

ltem

5007

5008

PSC Supplies/ Services

Qy Uit

CDRLs - Base Year

CDRLs - Option

Year 1

For FFP Itens:

8000

8000BA R425

8000BB R425

8000BC R425

8000BD R425

8000BE R425

8000BF R425

PSC Suppl i es/ Services

Qy Uit

TASK 2.1.1. 1AW

PWS

TASK 2.1.1.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

TASK 2.1.1.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

TASK 2.1.1.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

TASK 2.1.1.3.1 12.0 MO
| AW PWS ( Fund

Type - TBD)

Option

TASK 2.1.1.3.2 12.0 MO
| AW PWS ( Fund

Type - TBD)

Option

TASK 2.1.1.3.3 12.0 MO
| AW PWS ( Fund

(b)(4)

Unit Price Total Price
$0. 00
$0. 00

Unit Price Total Price

(b)(4)
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Type - TBD)
Option

8000BG R425 TASK 2.1.1.3.4 12.0 MO
| AW PWS ( Fund
Type - TBD)
Option

8000BH R425 TASK 2.1.1.3.5 12.0 MO
| AW PWS ( Fund
Type - TBD)
Option

8001  TASK 2.1.2 | AW
PV (b)(4)

8001BA R425 TASK 2.1.2.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

8001BB R425 TASK 2.1.2.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

8001BC R425 TASK 2.1.2.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

8001BD R425 TASK 2.1.2.4 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

8002 TASK 2.1.3 | AW
PWS

8002BA R425 TASK 2.1.3.1 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

8002BB R425 TASK 2.1.3.2 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

8002BC R425 TASK 2.1.3.3 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option

8002BD R425 TASK 2.1.3.4 | AW 12.0 MO
PWs (Fund Type -
TBD)

Option
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8002BE R425 TASK 2.1.3.5 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option
8003 TASK 2.1.4 | AW
4
PVS (b)(4)
8003BA R425 TASK 2.1.4.1 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option
8003BB R425 TASK 2.1.4.2 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option
8003BC R425 TASK 2.1.4.3 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option
8003BD R425 TASK 2.1.4.4 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option
8003BE R425 TASK 2.1.4.5 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option
8003BF R425 TASK 2.1.4.6 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option
8003BG R425 TASK 2.1.4.7 | AW 12.0 MO
PWs (Fund Type -
TBD)
Option

8004 O her Direct
Costs - Travel

8004BA R425 O her Direct 1.0 LO
Costs - Travel
(Option Year 2)
(Fund Type - TBD)

Option

8005 O her Direct
Costs - Materials

8005BA R425 O her Direct 1.0 LO
Costs - Materials
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(Option Year 2)
(Fund Type - TBD)
Option
For FFP / NSP I|temns:
Item PSC Supplies/Services Qy Uit Unit Price Total Price
8006 CDRLs - Option $0. 00

Year 2
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT
FOR
ANNUAL SUPPORT FOR
PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this effort is to provide engineering and technical, acquisition, financial, website
development and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams). The Contractor shall be required to interface and
coordinate with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus
Support Service (CEOss) domains. It isthe Contractor’ s responsibility to arrange any Non-Disclosure Agreements
necessary to interface with other contractors in order to accomplish the PG-23 mission.

1.1 Background. Adctivities described in this PWS encompass the scope of responsibilities for PM TCS programs
executed under an integrated strategy.

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that
ensures TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical
improvements; and guards against premature obsolescence. The PM lead competency areas (Assistant Program
Manager — Engineering (APM-E), Assistant Program Manager — Logistics (APM-L), Financial Manager,
Contracting Officer and Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams
and coordinate with the Product Group Director (PGD), Competency Leads, Milestone Assessment Team (MAT)
in the engineering, logistics, financial management, contracting and operations functional areas. The contractor will
support the program manager, program manager’ s staff and the three teams (C2 Radios, Handheld Radios, and
TDRS) collectively with data management, operations, financial management, safety and configuration management,
information assurance, test and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the
commodity manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced
capabilities to the operating forces. The team acquires, fields and supports the requirements of two ACAT IV M
programs and the following primary radio systems: AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B,
AN/PRC-117F, AN/VRC-103, AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110,
AN/PRC-111, aswell asthe JTRS HM S manpack as it becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commaodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States
Marine Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable,
secure, and uninterruptable communications. Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of
terrestrial based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR)
AN/MRC-142 (FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link
(WPPL). Other projects that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT),
Tactical Line-of-Site Optica Communications (TALON) and Enhanced Position Location and Reporting System
(EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systemsand is
focused on fielding handheld radio capabilities to the operating forces. The Handheld Radios Team currently
manages four handheld radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements. The Contractor must demonstrate the ability to rapidly respond to changing program
or system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment. The
successful contractor would support the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated
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scientific and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive
product assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will
provide aflexible support organization that provides the full range of capabilities for multiple programsin various
phases of the acquisition process. Support will align with program performance (e.g., milestones, major events),
leveraging contractor efforts to accomplish critical path performance and engineering support. Horizontal integration
across program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground
Task Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLS)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition, contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

2.1.1 C2 Radios Team Requirements Support. The specific tasks are described below:

2111 The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including devel oping, updating and eval uating program documentation such as Fielding Plans, Disposa Plans, and
Drawdown Plans.

2.1.1.2 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team. The objective isto identify and
articulate logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining
Total Force Management System (TFSMYS)).

2.1.1.3 The Contractor shall support the development of draft program documentation and participatein IPTs.
Major C2 activities requiring documentation input and technical expertise are:

Drawdown of SINCGARS assets [ongoing]

Management of Integrated Master Schedulesfor MBR 11, HFR and MBR Legacy [ongoing]

TOPIC updates [quarterly]

ASN Dashboard reporting [quarterly]

Platform Support Working Groups [quarterly]

Alignment to TFSMS AAO requirements [quarterly]

Support of quarterly ordering process for MBR radios [quarterly]

Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]

JTRS manpack coordination [ongoing]

Life cycle planning for command and control radios and associated gear across the OPFOR and weapon
system platforms. Thisincludes the execution of Platform Support Working Groups [quarterly]

® Coordinate handoff of systemsto LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisions for the MBR 11
2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR 11
2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
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CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.  DataRadios Team Support. The specific tasks are described below:

2.1.2.1 The Contractor shall provide expertise, support and input to TDRS Team activities, including
maintenance of documentation and participation in IPTs. The contractor shall support:

® Equipment maintenance and repair data analysis to monitor and track readiness.

® Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.

® Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems

® Technical analysisin support of the TDRS programs acquisition lifecycle;

Drafting Test and evaluation plans for radio systems,

Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity

(MCOTEA);

Execution and development of engineering change proposals (ECPs);

Safety engineering support for new equipment certification, test events, and safety releases;

Technical site visitsto Marine Corps units, vendors, etc. as required;

Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.

Input to and pull data from the engineering acquisition databases;
TDRS engineering, technical, and sustainment briefings and marketing material s using multi-media
(Microsoft Power Point, net-conferencing, digital imagery and digital video);

2.1.2.2 The Contractor shall provide expertise and input to the development of program documentation and
participate in |PTs as a subject matter expert for newly started TDRS projects and initiatives. TDRS activities
requiring support are:

® The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture. The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers,
which will significantly reduce the decision cycle.

® The Broadband Global Area Network (BGAN) whichisa SATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF.

® The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Termina (FOT). The
Tactical Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high
bandwidth free-space laser communications (lasercom) terminal capable of communicating in direct mode to
another free-space optical terminal (lasercom) unit.

2.1.2.3 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objective isto identify and articulate
logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)).

2.1.2.4 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results viatest observation report or trip report, and assist
with the drafting of modification instructions and technical instructions.

CDRL B003 Monthly Status Report (Data Radios Team)
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CDRL B004 Meeting Minutes (Data Radios Team)
CDRL A004 Analysis Report/White Paper (Data Radios Team)
CDRL AQ05 Trade Analysis Report (Data Radios Team)

CDRL AQ006Test Observation Report (Data Radios Team)
2.1.3.  Handheld Radios and Platform Integration Team Support. The specific tasks are described below:

2.1.3.1 The Contractor shall provide program management and systems engineering input to assist in developing,
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle
Sustainment Plans.

2.1.3.2 The Contractor shall participate in IPTs for the development of draft program documentation. Handheld
Radios documentation requiring input and technical expertise are:

® Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

® Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

® Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio
Program

® Requirements Traceability Matrices for the Tactical Handheld Radio Program and I ntegrated I ntra Squad
Radio Program

® Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated Intra Squad Radio Program

® Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program

® Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3 The Contractor shall participate in IPTs for the development of draft program documentation. Major
Handheld activities requiring documentation input and technical expertise are:

® Configuration management of all handheld radio systems

® Safety assessment of all handheld radio systems

® Risk management of all handheld radio systems

® Support management of the acquisition, modification and support of all handheld radio systems
® Studiesand analysesif new handheld radio requirements are identified

2.1.3.4 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objective isto identify and articulate
logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)).

2.1.3.5 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review.

CDRL B005 Monthly Status Report (Handheld Radios Team)
CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)
CDRL AQ08 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)
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214 General Management and Administration. The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program
management office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS
program management office, its product teams and programs.

2.1.4.3 The Contractor shall provide input to the devel opment and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering
Change Proposals, configuration management (CM) documentation, Engineering Review Board
(ERB)/Configuration Control Board (CCB) minutes, and reporting for the CM of PM TCS programs.
Additionally, the Contractor shall provide support to CM activities and functions of PM TCS including the
facilitation of ERB/CCB via conference space, electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs. Activitiesinclude drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs. Activitiesinclude entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site. Additionally, the
Contractor shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)
CDRL B008 Mesting Minutes (Management and Administration)
CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in support of this task
effort will be accomplished at the Contractor’ s facilities. Thistask will require the Contractor to provide facilities
for meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage
program requirements (document library, databases, web site) throughout the course of performance to support the
scope of activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other
items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference $65/person

The expected level of travel is detailed below:

LOCATION Nu_mber of Number of Trips Num_ber of Trips Estimgted
Trips (Base) (Option Year 1) (Option Year 2) Duration (days)

Camp Pendleton, CA 15 12 12 4

Camp Lejeune, NC 15 12 12 4

Charleston, SC 20 16 16 3



http://www.daps.dla.mil/dapsonline.html
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Aberdeen Proving Ground 12 10 8 6
MD

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees. Site-specific approval regarding

access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the
COR asrequired.

Public Key Infrastructure Requirements. Where interoperable DOD PKI isrequired for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and
websites, industry partners shall obtain all necessary certificates. A DOD PKI certificate or Interim External
Certificate Authority (IECA) certificateis required to enable the contractor to access to the DOD, USMC, and
task/program-specific collaboration resources. Information concerning this certificate can be obtained at
http://iase.disa.mil/pki/ecalindex.html.

5.0 Attachments.

Attachment 1 — Performance Requirements Survey (PRS)


http://iase.disa.mil/pki/eca/index.html
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercia Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG
5001AH
5001BA
5001BB
5001BC
5001BD
5001BE
5001BF
5001BG
5001BH
5002AA
5002AB
5002AC
5002AD
5002BA
5002BB
5002BC
5002BD
5003AA
5003AB
5003AC
5003AD
5003AE
5003BA
5003BB
5003BC
5003BD
5003BE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF

8/20/2012 - 9/3/2012
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
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5004AG
5004BA
5004BB
5004BC
5004BD
5004BE
5004BF
5004BG
5005AA
5005BA
5006AA
5006BA

CLIN - DELIVERIES OR PERFORMANCE

9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG
5001AH
5001BA
5001BB
5001BC
5001BD
5001BE
5001BF
5001BG
5001BH
5002AA
5002AB
5002AC
5002AD
5002BA
5002BB
5002BC
5002BD
5003AA
5003AB
5003AC

8/20/2012 - 9/3/2012
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
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5003AD
5003AE
5003BA
5003BB
5003BC
5003BD
5003BE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF
5004AG
5004BA
5004BB
5004BC
5004BD
5004BE
5004BF
5004BG
5005AA
5005BA
5006AA
5006BA

9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014

The periods of performance for the following Option Items are as follows:

8000BA
8000BB
8000BC
8000BD
8000BE
8000BF
8000BG
8000BH
8001BA
8001BB
8001BC
8001BD
8002BA
8002BB
8002BC

9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
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8002BD
8002BE
8003BA
8003BB
8003BC
8003BD
8003BE
8003BF
8003BG
8004BA
8005SBA

9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015

Servicesto be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street,

Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
(a) Definitions. Asused in this clause--

Department of Defense Activity Address Code (DoDAAC) isa six position codethat uniquely identifiesa
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) isthe office responsible for payment certification when payment certification
isdone external to the entitlement system.

(b) Electronic invoicing. The WAWF system isthe method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.
(c) WAWEF access. To access WAWEF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Beregistered to use WAWF at https://wawf.eb.mil/ following the step-by-step proceduresfor
self-registration available at thisWeb site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site befor e submitting payment requeststhrough

WAWEF. Both can be accessed by selecting the "Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWEF payment instructions. The Contractor must use the following infor mation when submitting
payment requests and receiving reportsin WAWTF for this contract/order:

(1) Document type. The Contractor shall usethe following document type(s).
Invoice2in 1

(2) Ingpection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWE, as specified by the contracting officer.

Not Applicable

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fieldsin WAWF when creating payment requests and receiving reportsin the system.

Routing Data Table*

Field Namein WAWF Datato beentered in WAWF
Pay Official DODAAC M 67443
Issue By DoDAAC M 67854

Admin DoDAAC M 67854



https://www.acquisition.gov/
https://wawf.eb.mil/
https://wawf.eb.mil/
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Inspect By DoDAAC

Ship To Code

Ship From Code

Mark For Code

Service Approver (DoDAAC)
Service Acceptor (DoDAAC)
Accept at Other DoDAAC
LPO DoDAAC

DCAA Auditor DoDAAC

Other DoDAAC(S)

Contract Number

M 67854 with Extension ACSS
Not Applicable
Not Applicable
Not Applicable
M 67854 with Extension ACSS
M 67854 with Extension ACSS
Not Applicable
Not Applicable
Not Applicable

Not Applicable

NO00178-10-D-5941-M U61

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request

includes appropriate contract lineitem and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email addressidentified below in the *"Send
Additional Email Notifications" field of WAWF once a document is submitted in the system.

Mr. Lou Peradotto
(703) 432-9865
lou.per adotto@usmc.mil

(9) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWEF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

Accounting Data

SLI NI D PR Number Amount
5000 MI545012RC14P58 (b)(4)
LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Number: MI545012RC24B83

5001AA  M9545012RC14P58 (b)(4)

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunmber: MI545012RC24B83

5001AB  M9545012RC14P58 [ (0)(4) ]

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunmber: MI545012RC24B83

5001AC  M9545012RC14P58


mailto:lou.peradotto@usmc.mil
bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)
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LLA

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5001AE  MJ545012RC14P58 (b)(4)

LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5001AF  M9545012RC14P58

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: M545012RC24B83

5002AA  M9545012RC14P58 | i) ]

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: M545012RC24B83

5002AB  M9545012RC14P58

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: M545012RC24B83

5002AC  M545012Rc14P58 QIO

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: M545012RC24B83

5002AD  M9545012RC14P58

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: M545012RC24B83

5003AA  M9545012RC14P58 | @]

LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: M545012RC24B83

5003AB  M9545012RC14P58 P
LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5003AC M9545012RC14P58 (b)(4)

LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5003AD M9545012RC14P58 (b)(4)

LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5003AE  MP545012RC14P58 (b)(@)

LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5004AA  MP545012RC14P58 (b))

LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5004AB  M9545012RC14P58 (b)(4)
LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

5004AC  MP545012RC14P58 (b)(4)
LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
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St andard Nunber: MI545012RC24B83
5004AD  M9545012RC14P58 (b)(4)
LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83
5004AE  MP545012RC14P58 (b)(4)
LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83
5004 AF MI545012RC14P58 (b)(4)
LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83
(91C]
5004AG MI545012RC14P58
LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83
5005AA MB545012RC14P58 (b)(4)
LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83
5006AA  M9545012RC14P58 (b)(4)
LLA
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MI545012RC24B83

BASE Fundi ng 3598135. 00
Cunul ative Funding 35981

MOD 01 Funding 0.00
Cunul ative Funding 35981

MOD 02 Fundi ng 0.00

Cunul ative Funding 35981
MOD 03

5001BA M9545013RC34686
LLA

AB 17311094633 251 67854

5001BB
LLA
AB 17311094633 251 67854

M9545013RC34686

5001BC
LLA
AB 17311094633 251 67854

M9545013RC34686

5001BE
LLA
AB 17311094633 251 67854

M9545013RC34686

5001BF
LLA
AB 17311094633 251 67854

M9545013RC34686

5002BA
LLA
AB 17311094633 251 67854

M9545013RC34686

5002BB
LLA
AB 17311094633 251 67854

M9545013RC34686

35. 00

35. 00

35.00

(b)(4)
067443 2D 463300 3RC346861110
(b)(4)

067443 2D 463300 3RC346861110

(b)(4)

067443 2D 463300 3RC346861110

(b)(4)
067443 2D 463300 3RC346861110

(b)(4)
067443 2D 463300 3RC346861110
(b)(4)

067443 2D 463300 3RC346861110

(b)(4)

067443 2D 463300 3RC346861110
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5002BC M9545013RC34686
LLA
AB 17311094633 251 67854

5002BD M9545013RC34686
LLA
AB 17311094633 251 67854

5003BA M9545013RC34686
LLA
AB 17311094633 251 67854

5003BB M9545013RC34686
LLA
AB 17311094633 251 67854

5003BC M9545013RC34686
LLA
AB 17311094633 251 67854

5003BD M9545013RC34686
LLA
AB 17311094633 251 67854

5003BE M9545013RC34686
LLA
AB 17311094633 251 67854

5004BA M9545013RC34686
LLA
AB 17311094633 251 67854

5004BB M9545013RC34686
LLA
AB 17311094633 251 67854

5004BC M9545013RC34686
LLA
AB 17311094633 251 67854

5004BD M9545013RC34686
LLA
AB 17311094633 251 67854

5004BE M9545013RC34686
LLA
AB 17311094633 251 67854

5004BF M9545013RC34686
LLA
AB 17311094633 251 67854

5004BG M9545013RC34686
LLA
AB 17311094633 251 67854

5005BA M9545013RC34686
LLA
AB 17311094633 251 67854

5006BA M9545013RC34686
LLA
AB 17311094633 251 67854

(b)(4)
067443 2D 463300 3RC346861110

(b)(4)

067443 2D 463300 3RC346861110

(b)(4)

067443 2D 463300 3RC346861110

(b)(4)

067443 2D 463300 3RC346861110

(b)(4)
0674 C346861110

(b)(4)
067443 2D 463300 3RC346861110

(b)(4)

067443 2D 463300 3RC346861110

(b)(4)
067443 2D 463300 3RC346861110

(b)(4)
067443 2D 463300 3RC346861110

(b)4) 4]
067443 2D 463300 3RC346861110

(b)4)

067443 2D 463300 3RC346861110

—
(=)}
-
=
Y
=

067443 2D 463300 3RC346861110
(b)(4)

067443 2D 463300 3RC346861110

(b)(4)

067443 2D 463300 3RC346861110

(b)4)
067443 2D 463300 3RC346861110

(b)4)

067443 2D 463300 3RC346861110

MOD 03 Fundi ng 3643884. 00
Cunul ative Funding 7242019. 00

MOD 04 Fundi ng 0.00
Cunul ative Funding 7242019. 00
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.
H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2). The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government. The COR
for thistask order is:

(b)(6)

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition contractor personnel shall appropriately identify themselves as contractor
employeesin telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. Thistask may involve systems engineering and technical direction for the Class VIII program
that will preclude Contractor involvement in future efforts. The restrictions upon future contracting are as follows:

® |f the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, isrequired to provide systems engineering and technical direction for a system or helpsto develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for areasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of theinitial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(o) It isrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
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contractor to participate in future procurement of equipment and/or servicesthat are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

@

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or asaresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The contractor agreesthat it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as aresult of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor. The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,

consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which

it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract. Thisexclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service. In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer. The natification shal include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(9) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for defaullt.

(h) If the contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

() The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(1) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development. Additionally, sale of
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catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

() The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor” for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.
H.4 Contractor Support Public Trust Deter minations

Per Marine Corps Systems Command Policy Letter 1-09, al Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel. Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures. However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5 Substitution of Key Personnel

a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the
Contractor’ stechnical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager

Lead System Analyst

(b)(6)

Lead Project Engineer

Subject Matter Expert 111

Subject Matter Expert 111

Subject Matter Expert 111

b. The contractor shall assign to thistask order those people identified as key personnel and who are necessary to
fulfill the requirements of thistask order. No substitutions shall be made except in accordance with this clause.

¢. Guidance on Substitutions. All substitution requests must be submitted, in writing, at least fifteen (15) days
[thirty (30) daysif security clearance isto be obtained] in advance of the proposed substitutions to the Contracting
Officer.

d. Requestsfor Substitutions. All requests for substitutions must provide a detailed explanation of the
circumstances necessitating the proposed substitution, and any other information requested by the Contracting
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications required
of the person to be replaced. The Contracting Officer or hisher authorized representative will evauate such requests
and promptly notify the Contractor of his/her approval or disapproval thereof.
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H.6 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the COR
and contractor personnel to reconcile performance requirementsincluding: detailed WBS, 30-day staffing plan, use
of team members/subcontractors, security requirements, funding and management of funds, and quality control
measures in response to the Performance Requirements Survey (PRS).




CONTRACT NO. DELIVERY ORDER NO. AMENDMENT/MODIFICATION NO. | PAGE FINAL
N00178-10-D-5941 MUG1 04 31 of 32

SECTION | CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
itsintent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as aresult of revisionsto prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 14 days.
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SECTIONJLIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)

Exhibit B - Contract Data requirements List (CDRLS) - REV.
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GENERAL INFORMATION

The purpose of this modification isto exercise option year one and update DFARS 252.232-7006, Wide Area
Workflow Payment Instructions... Accordingly, said Task Order is modified as follows: Option Y ear One (1) CLINs
are exercised and fully funded; DFARS 252.232-7006, Wide Area Workflow Payment Instructions are updated. All
other terms and conditions remain unchanged. A conformed copy of this Task Order is attached to this modification
for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $3,598,135.00 by

$3,643,884.00 to $7,242,019.00.
CLIN/SLIN Type Of Fund
5001BA TBD 0.00
5001BB TBD 0.00
5001BC TBD 0.00
5001BE TBD 0.00
5001BF TBD 0.00
5002BA TBD 0.00
5002BB TBD 0.00
5002BC TBD 0.00
5002BD TBD 0.00
5003BA TBD 0.00
5003BB TBD 0.00
5003BC TBD 0.00
5003BD TBD 0.00
5003BE TBD 0.00
5004BA TBD 0.00
5004BB TBD 0.00
5004BC TBD 0.00
5004BD TBD 0.00
5004BE TBD 0.00
5004BF TBD 0.00
5004BG TBD 0.00
5005BA TBD 0.00
5006BA TBD 0.00

From (%)

Bv ($)

(b)(4)

To ($
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The total value of the order is hereby increased from $3,598,135.00 by $3,643,884.00 to

$7,242,019.00.

CLIN/SLIN
S001BA
5001BB
5001BC
5001BD
S5001BE
5001BF
5001BG
5001BH
5002BA
5002BB
5002BC
5002BD
S003BA
5003BB
5003BC
5003BD
S5003BE
5004BA
5004BB
5004BC
5004BD
S5004BE
5004BF
5004BG
S005BA
S006BA

From ($)
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

By ($)

(b)(4)

To (9)



bobbie.cave
Typewritten Text
(b)(4)


CONTRACT NO. DELIVERY ORDER NO. AMENDMENT/MODIFICATION NO. | PAGE FINAL
N00178-10-D-5941 MUG1 03 1of 29

SECTION B SUPPLIESOR SERVICES AND PRICES
CLIN - SUPPLI ES OR SERVI CES

For FFP Itens:

Item PSC Code Supplies/Services Qy Unit Unit Price Total Price

5000 R425 Transition Period 1.0 LO
(TBD)

5001 Task 2.1.1. | AW
PW5

5001AA R425 TASK 2.1.1.1 | AW 12.0 MO
PWS ( TBD)

(0)(4)

5001AB R425 TASK 2.1.1.2 | AW 12.0 MO
PWs ( TBD)

5001AC R425 TASK 2.1.1.3 | AW 12.0 MO
PWs ( TBD)

5001AD R425 TASK 2.1.1.3.1 12.0 MO
| AW PWS ( TBD)

5001AE R425 TASK 2.1.1.3.2 12.0 MO
| AW PWS ( TBD)

5001AF R425 TASK 2.1.1.3.3 12.0 MO
| AW PWS ( TBD)

5001AG R425 TASK 2.1.1.3.4 12.0 MO
| AW PWs ( TBD)

5001AH R425 TASK 2.1.1.3.5 12.0 MO
I AW PWS ( TBD)

5001BA R425 TASK 2.1.1.1 | AW 12.0 MO
PWs ( TBD)

5001BB R425 TASK 2.1.1.2 | AW 12.0 MO
PWs ( TBD)

5001BC R425 TASK 2.1.1.3 | AW 12.0 MO
PWS ( TBD)

5001BD R425 TASK 2.1.1.3.1 12.0 MO
| AW PWS ( TBD)

5001BE R425 TASK 2.1.1.3.2 12.0 MO
| AW PWS ( TBD)

5001BF R425 TASK 2.1.1.3.3 12.0 MO
I AW PWS ( TBD)

5001BG R425 TASK 2.1.1.3.4 12.0 MO
| AW PWS ( TBD)

5001BH R425 TASK 2.1.1.3.5 12.0 MO
| AW PWS ( TBD)

5002 TASK 2.1.2 | AW

PWS
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5002AA R425 TASK 2.1.2.1 | AW 12.0 MO
PWS ( TBD)

5002AB R425 TASK 2.1.2.2 | AW 12.0 MO
PWS ( TBD)

5002AC R425 TASK 2.1.2.3 | AW 12.0 MO
PWS ( TBD)

5002AD R425 TASK 2.1.2.4 | AW 12.0 MO
PWS ( TBD)

5002BA R425 TASK 2.1.2.1 | AW 12.0 MO
PWS ( TBD) (0)(4)

5002BB R425 TASK 2.1.2.2 | AW 12.0 MO
PWS ( TBD)

5002BC R425 TASK 2.1.2.3 | AW 12.0 MO
PWS ( TBD)

5002BD R425 TASK 2.1.2.4 | AW 12.0 MO
PWS ( TBD)

5003 TASK 2.1.3 | AW
PWS

5003AA R425 TASK 2.1.3.1 | AW 12.0 MO
PWS ( TBD)

5003AB R425 TASK 2.1.3.2 | AW 12.0 MO
PWS ( TBD)

5003AC R425 TASK 2.1.3.3 | AW 12.0 MO
PWS ( TBD)

5003AD R425 TASK 2.1.3.4 | AW 12.0 MO
PWS ( TBD)

5003AE R425 TASK 2.1.3.5 | AW 12.0 MO
PWS ( TBD)

5003BA R425 TASK 2.1.3.1 | AW 12.0 MO
PWS ( TBD)

5003BB R425 TASK 2.1.3.2 | AW 12.0 MO
PWS ( TBD)

5003BC R425 TASK 2.1.3.3 | AW 12.0 MO
PWS ( TBD)

5003BD R425 TASK 2.1.3.4 | AW 12.0 MO
PWS ( TBD)

5003BE R425 TASK 2.1.3.5 | AW 12.0 MO
PWS ( TBD)

5004 TASK 2. 1.4 | AW
PWS

5004AA R425 TASK 2.1.4.1 | AW 12.0 MO
PWS ( TBD)

5004AB R425 TASK 2.1.4.2 | AW 12.0 MO

PWS ( TBD)
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5004AC RA425 TASK 2.1.4.3 | AW 12.0 M
PWS ( TBD)

5004AD R425 TASK 2.1.4.4 | AW 12.0 M
PWS ( TBD)

5004AE RA25 TASK 2.1.4.5 | AW 12.0 M
PWS ( TBD)

5004AF R425 TASK 2.1.4.6 | AW 12.0 MO (b)(4)
PWS ( TED)

5004AG RA425 TASK 2.1.4.7 | AW 12.0 M
PWS ( TED)

5004BA R425 TASK 2.1.4.1 | AW 12.0 M
PWS ( TED)

5004BB RA425 TASK 2.1.4.2 | AW 12.0 M
PWS ( TBD)

5004BC R425 TASK 2.1.4.3 | AW 12.0 M
PWS ( TBD)

5004BD R425 TASK 2.1.4.4 | AW 12.0 M
PWS ( TBD)

5004BE RA425 TASK 2.1.4.5 | AW 12.0 M
PWS ( TED)

5004BF RA425 TASK 2.1.4.6 | AW 12.0 M
PWS ( TED)

5004BG R425 TASK 2.1.4.7 | AW 12.0 M
PWS ( TED)

5005 O her Direct

Costs - Travel

5005AA R425 O her Direct 1.0 LO
Costs - Travel
(Base Year) (TBD)

5005BA R425 O her Direct 1.0 LO
Costs - Travel
(Option Year 1)
(TBD)

5006 O her Direct
Costs - Materials

5006AA R425 O her Direct 1.0 LO
Costs - Materials
(Base Year) (TBD)

5006BA R425 O her Direct 1.0 LO
Costs - Materials
(Option Year 1)
(TBD)

For FFP / NSP Itens:

Item PSC Code Supplies/Services Qy Unit Unit Price Total Price
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5007

5008

For FFP Itens:

Item PSC Code

8000BA R425

8000BB R425

8000BC R425

8000BD R425

8000BE R425

8000BF R425

8000BG R425

8000BH R425

8001

8001BA R425

8001BB R425

8001BC R425

8001BD R425

8002

CDRLs - Base Year

CDRLs - Option
Year 1

Suppl i es/ Servi ces

TASK 2.1.1. | AW
PWS

TASK 2.1.1.1 | AW
PWS ( TBD)
Option

TASK 2.1.1.2 | AW
PWS ( TBD)
Option

TASK 2.1.1.3 | AW
PWS ( TBD)
Option

TASK 2.1.1.3.1
| AW PWS ( TBD)

Option

TASK 2.1.1.3.2
| AW PWS ( TBD)

Option

TASK 2.1.1.3.3
| AW PWS ( TBD)

Option

TASK 2.1.1.3.4
| AW P8 ( TBD)

Option

TASK 2.1.1.3.5
| AW PWS ( TBD)
Option

TASK 2.1.2 | AW
PWS

TASK 2.1.2.1 | AW
PWs ( TBD)
Option

TASK 2.1.2.2 | AW
PWS ( TBD)
Option

TASK 2.1.2.3 | AW
PWs ( TBD)
Option

TASK 2.1.2.4 | AW
PWs ( TBD)
Option

TASK 2.1.3 | AW

Qy Unit

12.

12.

12

12.

12.

12.

12.

12.

12.

12.

12

Unit Price

(b)(4)

$0. 00

$0. 00

Total Price
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PWS

8002BA R425 TASK 2.1.3.1 | AW 12.0 MO
PWS ( TBD)
Option

8002BB R425 TASK 2.1.3.2 | AW 12.0 MO
PWS ( TBD)
Option

8002BC R425 TASK 2.1.3.3 | AW 12.0 MO
PWS ( TBD)
Opti on (0)(4)

8002BD R425 TASK 2.1.3.4 | AW 12.0 MO
PWS ( TBD)
Option

8002BE R425 TASK 2.1.3.5 | AW 12.0 MO
PWS ( TBD)
Option

8003 TASK 2.1.4 | AW
PWS

8003BA R425 TASK 2.1.4.1 | AW 12.0 MO
PWS ( TBD)
Option

8003BB R425 TASK 2.1.4.2 | AW 12.0 MO
PWS ( TBD)
Option

8003BC R425 TASK 2.1.4.3 | AW 12.0 MO
PWs ( TBD)
Option

8003BD R425 TASK 2.1.4.4 | AW 12.0 MO
PWS ( TBD)
Option

8003BE R425 TASK 2.1.4.5 | AW 12.0 MO
PWS ( TBD)
Option

8003BF R425 TASK 2.1.4.6 | AW 12.0 MO
PWs ( TBD)
Option

8003BG R425 TASK 2.1.4.7 | AW 12.0 MO
PWs ( TBD)
Option

8004 O her Direct
Costs - Travel

8004BA R425 O her Direct 1.0 LO
Costs - Travel
(Option Year 2)
(TBD)
Option

8005 O her Direct
Costs - Materials

8005BA R425 O her Direct 1.0 LO
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Costs - Materials
(Option Year 2)
(TBD)
Option
For FFP / NSP |tens:
Item PSC Code Supplies/Services Qy Unit Unit Price Total Price
8006 CDRLs - Option $0. 00

Year 2
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT
FOR
ANNUAL SUPPORT FOR
PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this effort is to provide engineering and technical, acquisition, financial, website
development and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams). The Contractor shall be required to interface and
coordinate with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus
Support Service (CEOss) domains. It isthe Contractor’ s responsibility to arrange any Non-Disclosure Agreements
necessary to interface with other contractors in order to accomplish the PG-23 mission.

1.1 Background. Adctivities described in this PWS encompass the scope of responsibilities for PM TCS programs
executed under an integrated strategy.

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that
ensures TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical
improvements; and guards against premature obsolescence. The PM lead competency areas (Assistant Program
Manager — Engineering (APM-E), Assistant Program Manager — Logistics (APM-L), Financial Manager,
Contracting Officer and Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams
and coordinate with the Product Group Director (PGD), Competency Leads, Milestone Assessment Team (MAT)
in the engineering, logistics, financial management, contracting and operations functional areas. The contractor will
support the program manager, program manager’ s staff and the three teams (C2 Radios, Handheld Radios, and
TDRS) collectively with data management, operations, financial management, safety and configuration management,
information assurance, test and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the
commodity manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced
capabilities to the operating forces. The team acquires, fields and supports the requirements of two ACAT IV M
programs and the following primary radio systems: AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B,
AN/PRC-117F, AN/VRC-103, AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110,
AN/PRC-111, aswell asthe JTRS HM S manpack as it becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commaodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States
Marine Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable,
secure, and uninterruptable communications. Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of
terrestrial based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR)
AN/MRC-142 (FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link
(WPPL). Other projects that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT),
Tactical Line-of-Site Optica Communications (TALON) and Enhanced Position Location and Reporting System
(EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systemsand is
focused on fielding handheld radio capabilities to the operating forces. The Handheld Radios Team currently
manages four handheld radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements. The Contractor must demonstrate the ability to rapidly respond to changing program
or system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment. The
successful contractor would support the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated
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scientific and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive
product assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will
provide aflexible support organization that provides the full range of capabilities for multiple programsin various
phases of the acquisition process. Support will align with program performance (e.g., milestones, major events),
leveraging contractor efforts to accomplish critical path performance and engineering support. Horizontal integration
across program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground
Task Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLS)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition, contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

2.1.1 C2 Radios Team Requirements Support. The specific tasks are described below:

2111 The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including devel oping, updating and eval uating program documentation such as Fielding Plans, Disposa Plans, and
Drawdown Plans.

2.1.1.2 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team. The objective isto identify and
articulate logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining
Total Force Management System (TFSMYS)).

2.1.1.3 The Contractor shall support the development of draft program documentation and participatein IPTs.
Major C2 activities requiring documentation input and technical expertise are:

Drawdown of SINCGARS assets [ongoing]

Management of Integrated Master Schedulesfor MBR 11, HFR and MBR Legacy [ongoing]

TOPIC updates [quarterly]

ASN Dashboard reporting [quarterly]

Platform Support Working Groups [quarterly]

Alignment to TFSMS AAO requirements [quarterly]

Support of quarterly ordering process for MBR radios [quarterly]

Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]

JTRS manpack coordination [ongoing]

Life cycle planning for command and control radios and associated gear across the OPFOR and weapon
system platforms. Thisincludes the execution of Platform Support Working Groups [quarterly]

® Coordinate handoff of systemsto LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisions for the MBR 11
2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR 11
2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
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CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.  DataRadios Team Support. The specific tasks are described below:

2.1.2.1 The Contractor shall provide expertise, support and input to TDRS Team activities, including
maintenance of documentation and participation in IPTs. The contractor shall support:

® Equipment maintenance and repair data analysis to monitor and track readiness.

® Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.

® Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems

® Technical analysisin support of the TDRS programs acquisition lifecycle;

Drafting Test and evaluation plans for radio systems,

Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity

(MCOTEA);

Execution and development of engineering change proposals (ECPs);

Safety engineering support for new equipment certification, test events, and safety releases;

Technical site visitsto Marine Corps units, vendors, etc. as required;

Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.

Input to and pull data from the engineering acquisition databases;
TDRS engineering, technical, and sustainment briefings and marketing material s using multi-media
(Microsoft Power Point, net-conferencing, digital imagery and digital video);

2.1.2.2 The Contractor shall provide expertise and input to the development of program documentation and
participate in |PTs as a subject matter expert for newly started TDRS projects and initiatives. TDRS activities
requiring support are:

® The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture. The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers,
which will significantly reduce the decision cycle.

® The Broadband Global Area Network (BGAN) whichisa SATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF.

® The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Termina (FOT). The
Tactical Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high
bandwidth free-space laser communications (lasercom) terminal capable of communicating in direct mode to
another free-space optical terminal (lasercom) unit.

2.1.2.3 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objective isto identify and articulate
logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)).

2.1.2.4 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results viatest observation report or trip report, and assist
with the drafting of modification instructions and technical instructions.

CDRL B003 Monthly Status Report (Data Radios Team)
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CDRL B004 Meeting Minutes (Data Radios Team)
CDRL A004 Analysis Report/White Paper (Data Radios Team)
CDRL AQ05 Trade Analysis Report (Data Radios Team)

CDRL AQ006Test Observation Report (Data Radios Team)
2.1.3.  Handheld Radios and Platform Integration Team Support. The specific tasks are described below:

2.1.3.1 The Contractor shall provide program management and systems engineering input to assist in developing,
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle
Sustainment Plans.

2.1.3.2 The Contractor shall participate in IPTs for the development of draft program documentation. Handheld
Radios documentation requiring input and technical expertise are:

® Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

® Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

® Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio
Program

® Requirements Traceability Matrices for the Tactical Handheld Radio Program and I ntegrated I ntra Squad
Radio Program

® Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated Intra Squad Radio Program

® Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program

® Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3 The Contractor shall participate in IPTs for the development of draft program documentation. Major
Handheld activities requiring documentation input and technical expertise are:

® Configuration management of all handheld radio systems

® Safety assessment of all handheld radio systems

® Risk management of all handheld radio systems

® Support management of the acquisition, modification and support of all handheld radio systems
® Studiesand analysesif new handheld radio requirements are identified

2.1.3.4 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objective isto identify and articulate
logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)).

2.1.3.5 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review.

CDRL B005 Monthly Status Report (Handheld Radios Team)
CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)
CDRL AQ08 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)
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214 General Management and Administration. The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program
management office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS
program management office, its product teams and programs.

2.1.4.3 The Contractor shall provide input to the devel opment and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering
Change Proposals, configuration management (CM) documentation, Engineering Review Board
(ERB)/Configuration Control Board (CCB) minutes, and reporting for the CM of PM TCS programs.
Additionally, the Contractor shall provide support to CM activities and functions of PM TCS including the
facilitation of ERB/CCB via conference space, electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs. Activitiesinclude drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs. Activitiesinclude entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site. Additionally, the
Contractor shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)
CDRL B008 Mesting Minutes (Management and Administration)
CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in support of this task
effort will be accomplished at the Contractor’ s facilities. Thistask will require the Contractor to provide facilities
for meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage
program requirements (document library, databases, web site) throughout the course of performance to support the
scope of activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other
items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference $65/person

The expected level of travel is detailed below:

LOCATION Nu_mber of Number of Trips Num_ber of Trips Estimgted
Trips (Base) (Option Year 1) (Option Year 2) Duration (days)

Camp Pendleton, CA 15 12 12 4

Camp Lejeune, NC 15 12 12 4

Charleston, SC 20 16 16 3



http://www.daps.dla.mil/dapsonline.html
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Aberdeen Proving Ground 12 10 8 6
MD

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees. Site-specific approval regarding

access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the
COR asrequired.

Public Key Infrastructure Requirements. Where interoperable DOD PKI isrequired for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and
websites, industry partners shall obtain all necessary certificates. A DOD PKI certificate or Interim External
Certificate Authority (IECA) certificateis required to enable the contractor to access to the DOD, USMC, and
task/program-specific collaboration resources. Information concerning this certificate can be obtained at
http://iase.disa.mil/pki/ecalindex.html.

5.0 Attachments.

Attachment 1 — Performance Requirements Survey (PRS)


http://iase.disa.mil/pki/eca/index.html
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercia Practice.




CONTRACT NO.
N00178-10-D-5941

DELIVERY ORDER NO.
MUG61

AMENDMENT/MODIFICATION NO.
03

PAGE
14 of 29

FINAL

SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG
5001AH
5001BA
5001BB
5001BC
5001BD
5001BE
5001BF
5001BG
5001BH
5002AA
5002AB
5002AC
5002AD
5002BA
5002BB
5002BC
5002BD
5003AA
5003AB
5003AC
5003AD
5003AE
5003BA
5003BB
5003BC
5003BD
5003BE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF

8/20/2012 - 9/3/2012
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
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5004AG
5004BA
5004BB
5004BC
5004BD
5004BE
5004BF
5004BG
5005AA
5005BA
5006AA
5006BA

CLIN - DELIVERIES OR PERFORMANCE

9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG
5001AH
5001BA
5001BB
5001BC
5001BD
5001BE
5001BF
5001BG
5001BH
5002AA
5002AB
5002AC
5002AD
5002BA
5002BB
5002BC
5002BD
5003AA
5003AB
5003AC

8/20/2012 - 9/3/2012
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
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5003AD
5003AE
5003BA
5003BB
5003BC
5003BD
5003BE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF
5004AG
5004BA
5004BB
5004BC
5004BD
5004BE
5004BF
5004BG
5005AA
5005BA
5006AA
5006BA

9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014
9/4/2012 - 9/3/2013
9/4/2013 - 9/3/2014

The periods of performance for the following Option Items are as follows:

8000BA
8000BB
8000BC
8000BD
8000BE
8000BF
8000BG
8000BH
8001BA
8001BB
8001BC
8001BD
8002BA
8002BB
8002BC

9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
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8002BD
8002BE
8003BA
8003BB
8003BC
8003BD
8003BE
8003BF
8003BG
8004BA
8005SBA

9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015

Servicesto be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street,

Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
(a) Definitions. Asused in this clause--

Department of Defense Activity Address Code (DoDAAC) isa six position codethat uniquely identifiesa
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) isthe office responsible for payment certification when payment certification
isdone external to the entitlement system.

(b) Electronic invoicing. The WAWF system isthe method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.
(c) WAWEF access. To access WAWEF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Beregistered to use WAWF at https://wawf.eb.mil/ following the step-by-step proceduresfor
self-registration available at thisWeb site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site befor e submitting payment requeststhrough

WAWEF. Both can be accessed by selecting the "Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWEF payment instructions. The Contractor must use the following infor mation when submitting
payment requests and receiving reportsin WAWTF for this contract/order:

(1) Document type. The Contractor shall usethe following document type(s).
Invoice2in 1

(2) Ingpection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWE, as specified by the contracting officer.

Not Applicable

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fieldsin WAWF when creating payment requests and receiving reportsin the system.

Routing Data Table*

Field Namein WAWF Datato beentered in WAWF
Pay Official DODAAC M 67443
Issue By DoDAAC M 67854

Admin DoDAAC M 67854
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Inspect By DoDAAC

Ship To Code

Ship From Code

Mark For Code

Service Approver (DoDAAC)
Service Acceptor (DoDAAC)
Accept at Other DoDAAC
LPO DoDAAC

DCAA Auditor DoDAAC

Other DoDAAC(S)

Contract Number

M 67854 with Extension ACSS
Not Applicable
Not Applicable
Not Applicable
M 67854 with Extension ACSS
M 67854 with Extension ACSS
Not Applicable
Not Applicable
Not Applicable

Not Applicable

NO00178-10-D-5941-M U61

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request

includes appropriate contract lineitem and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email addressidentified below in the *"Send
Additional Email Notifications" field of WAWF once a document is submitted in the system.

Mr. Lou Peradotto
(703) 432-9865
lou.per adotto@usmc.mil

(9) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWEF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

Accounting Data

SLINI D PR Nunmber
5000 M9545012RC14P58
LLA

AA 174111094633 251 6784 067
St andard Number: MI545012RC24B¢

C24B83124F

5001AA
LLA

AA 174111094633 251 6784 067
St andard Number: MI545012RC24B¢

M9545012RC14P58

(b)(4)

C24B83124F

5001AB
LLA

AA 174111094633 251 6784 067
St andard Number: MI545012RC24B¢

M9545012RC14P58

C24B83124F

5001AC M9545012RC14P58
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LLA

AA 174111094633 251
St andard Nunber:

5001AE M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5001AF M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5002AA M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5002AB M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5002AC M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5002AD M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5003AA M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5003AB M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5003AC M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5003AD M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5003AE M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5004AA M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5004AB M9545012RC14P58

LLA

AA 174111094633 251
St andard Nunber:

5004AC M9545012RC14P58

LLA

AA 174111094633 251

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0
M9545012RC24

6784 0

6784 0 (b)(4)
MI545012RC24

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F
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St andard Nunber: MI545012RC24E
5004AD
LLA

AA 174111094633 251 6784 0€
St andard Nunber: MI545012RC24E

M9545012RC14P58

5004AE MA545012RC14P58

LLA : (b)(4)
AA 174111094633 251 6784 0€

St andard Nunber: MI545012RC24E

5004 AF
LLA

AA 174111094633 251 6784 0€
St andard Nunber: MI545012RC24E

M9545012RC14P58

5004AG
LLA

AA 174111094633 251 6784 0€
St andard Nunber: MI545012RC24E

M9545012RC14P58

5005AA
LLA

AA 174111094633 251 6784 0€
St andard Nunber: MI545012RC24E

M9545012RC14P58

5006AA
LLA

AA 174111094633 251 6784 0€
St andard Nunber: MI545012RC24E

M9545012RC14P58

BASE Fundi ng 3598135. 00
Cunul ative Funding 3598135. 00

MOD 01 Funding 0.00
Cunul ative Funding 3598135. 00

MOD 02 Fundi ng 0.00
Cunul ative Funding 3598135. 00

MOD 03

5001BA M9545013RC34686

LLA

AB 17311094633 251 67854 06744
5001BB M9545013RC34686

LLA

AB 17311094633 251 67854 06744
5001BC M9545013RC34686

LLA

AB 17311094633 251 67854 06744
5001BE M9545013RC34686

LLA

AB 17311094633 251 67854 06744
5001BF M9545013RC34686

LLA

AB 17311094633 251 67854 06744
5002BA M9545013RC34686

LLA

AB 17311094633 251 67854 06744
5002BB M9545013RC34686

LLA

AB 17311094633 251 67854 06744

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

2RC24B83124F

346861110

346861110

346861110

346861110

346861110

346861110

346861110
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5002BC M9545013RC34686
LLA

AB 17311094633 251 67854 06744 3RC346861110
5002BD M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5003BA M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5003BB M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5003BC M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5003BD M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110

(b)(4)

5003BE M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5004BA M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5004BB M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5004BC M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5004BD M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5004BE M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5004BF M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5004BG M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5005BA M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110
5006BA M9545013RC34686

LLA

AB 17311094633 251 67854 06744 3RC346861110

MOD 03 Fundi ng 3643884. 00
Cunul ative Funding 7242019. 00
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.
H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2). The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government. The COR
for thistask order is:

(b)(6)

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition contractor personnel shall appropriately identify themselves as contractor
employeesin telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. Thistask may involve systems engineering and technical direction for the Class VIII program
that will preclude Contractor involvement in future efforts. The restrictions upon future contracting are as follows:

® |f the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, isrequired to provide systems engineering and technical direction for a system or helpsto develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for areasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of theinitial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(o) It isrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
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contractor to participate in future procurement of equipment and/or servicesthat are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

@

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or asaresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The contractor agreesthat it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as aresult of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor. The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,

consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which

it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract. Thisexclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service. In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer. The natification shal include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(9) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for defaullt.

(h) If the contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

() The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(1) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development. Additionally, sale of
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catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

() The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor” for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.
H.4 Contractor Support Public Trust Deter minations

Per Marine Corps Systems Command Policy Letter 1-09, al Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel. Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures. However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5 Substitution of Key Personnel

a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the
Contractor’ stechnical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager

Lead System Analyst

Lead Project Engineer

(b)(6)

Subject Matter Expert 111

Subject Matter Expert 111

Subject Matter Expert 111

b. The contractor shall assign to thistask order those people identified as key personnel and who are necessary to
fulfill the requirements of thistask order. No substitutions shall be made except in accordance with this clause.

¢. Guidance on Substitutions. All substitution requests must be submitted, in writing, at least fifteen (15) days
[thirty (30) daysif security clearance isto be obtained] in advance of the proposed substitutions to the Contracting
Officer.

d. Requestsfor Substitutions. All requests for substitutions must provide a detailed explanation of the
circumstances necessitating the proposed substitution, and any other information requested by the Contracting
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications required
of the person to be replaced. The Contracting Officer or hisher authorized representative will evauate such requests
and promptly notify the Contractor of his/her approval or disapproval thereof.
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H.6 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the COR
and contractor personnel to reconcile performance requirementsincluding: detailed WBS, 30-day staffing plan, use
of team members/subcontractors, security requirements, funding and management of funds, and quality control
measures in response to the Performance Requirements Survey (PRS).
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SECTION | CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
itsintent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as aresult of revisionsto prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 14 days.
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SECTIONJLIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)

Exhibit B - Contract Data requirements List (CDRLYS)
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GENERAL INFORMATION
The purpose of this modification isto change the Contracting Officer Representative.

A conformed copy of this Task Order is attached to this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $3,598,135.00 by
$0.00 to $3,598,135.00.

The total value of the order is hereby increased from $3,598,135.00 by $0.00 to $3,598,135.00.
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SECTION B SUPPLIES OR SERVICESAND PRICES

CLIN - SUPPLI ES OR SERVI CES

For FFP Itens:

Item  Supplies/Services Qy Unit Unit Price Total Price
5000 Transition Period 1.0 LO (b)(4)
( TBD)
5001 Task 2.1.1. |AW (b)(4)
PWS
5001AA TASK 2.1.1.1 | AW 12.0 LM (b)(4)
PWs ( TBD)
5001AB TASK 2.1.1.2 | AW 12.0 LM (b)(4)
PWs ( TBD)
5001AC TASK 2.1.1.3 | AW 12.0 LM
PWs ( TBD)
(b)(4)
5001AD TASK 2.1.1.3.1 12.0 LM
| AW PWS ( TBD)
5001AE TASK 2.1.1.3.2 12.0 LM
| AW PWS ( TBD)
5001AF TASK 2.1.1.3.3 12.0 LM
| AW PWS ( TBD)
5001AG TASK 2.1.1.3.4 12.0 LM
| AW PWS ( TBD)
5001AH TASK 2.1.1.3.5 12.0 LM
| AW PWS ( TBD)
5001BA TASK 2.1.1.1 | AW 12.0 LM
PWs ( TBD)
Option
5001BB TASK 2.1.1.2 | AW 12.0 LM
PWs ( TBD)
Option
5001BC TASK 2.1.1.3 | AW 12.0 LM
PWs ( TBD)
Option

5001BD TASK 2.1.1.3.1 12.0 LM
| AW PWs ( TBD)
Option
(0)(4)
5001BE TASK 2.1.1.3.2 12.0 LM
| AW PWs ( TBD)
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Option

5001BF TASK 2.1.1.3.3 12.0 LM
| AW PWS ( TBD)

Option

5001BG TASK 2.1.1.3.4 12.0 LM (0)(4)
| AW PWS ( TBD)

Option

5001BH TASK 2.1.1.3.5 12.0 LM
| AW PWS ( TBD)

Option

5002 TASK 2.1.2 | AW
PWS

5002AA TASK 2.1.2.1 | AW 12.0 LM
PWS (TBD)

5002AB TASK 2.1.2.2 | AW 12.0 LM
PWS (TBD)

5002AC TASK 2.1.2.3 | AW 12.0 LM
PWS (TBD)

5002AD TASK 2.1.2.4 | AW 12.0 LM
PWS (TBD)

5002BA TASK 2.1.2.1 | AW 12.0 LM
PWs ( TBD)
Option

5002BB TASK 2.1.2.2 | AW 12.0 LM
PWs ( TBD)
Option

5002BC TASK 2.1.2.3 | AW 12.0 LM
PWs ( TBD)
Option

5002BD TASK 2.1.2.4 | AW 12.0 LM
PWs ( TBD)
Option

5003 TASK 2.1.3 | AW
PWS

5003AA TASK 2.1.3.1 | AW 12.0 LM
PWS (TBD)

5003AB TASK 2.1.3.2 | AW 12.0 LM
PWS (TBD)

5003AC TASK 2.1.3.3 | AW 12.0 LM
PWS (TBD)

5003AD TASK 2.1.3.4 | AW 12.0 LM



bobbie.cave
Typewritten Text
(b)(4)


CONTRACT NO.
N00178-10-D-5941

DELIVERY ORDER NO.
MUG61

AMENDMENT/MODIFICATION NO.
02

PAGE
3 of 27

FINAL

PWS ( TBD)

5003AE TASK 2. 1. 3.
PWS ( TBD)

5003BA TASK 2. 1. 3.
PWs ( TBD)
Option

5003BB TASK 2. 1. 3.
PWs ( TBD)
Option

5003BC TASK 2. 1. 3.
PWs ( TBD)
Option

5003BD TASK 2. 1. 3.
PWs ( TBD)
Option

5003BE TASK 2. 1. 3.
PWs ( TBD)
Option

5004 TASK 2.1.4
PWS

5004AA TASK 2. 1. 4.
PWS ( TBD)

5004AB TASK 2. 1. 4.
PWS ( TBD)

5004AC TASK 2. 1. 4.
PWS ( TBD)

5004AD TASK 2. 1. 4.
PWS ( TBD)

5004AE TASK 2. 1. 4.
PWS ( TBD)

5004AF TASK 2. 1. 4.
PWS ( TBD)

5004AG TASK 2. 1. 4.
PWS ( TBD)

5004BA TASK 2. 1. 4.
PWs ( TBD)
Option

5004BB TASK 2. 1. 4.
PWs ( TBD)
Option

5004BC TASK 2. 1. 4.

5

1

2

3

4

5

1

2

3

4

5

6

7

1

2

I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0

3

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

(0)(4)
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PWs ( TBD)
Option

5004BD TASK 2.1.4.4 | AW 12.0 LM
PWs ( TBD)
Option

(b)(4)

5004BE TASK 2.1.4.5 | AW 12.0 LM
PWs ( TBD)
Option

5004BF TASK 2.1.4.6 | AW 12.0 LM
PWs ( TBD)
Option

5004BG TASK 2.1.4.7 | AW 12.0 LM
PWs ( TBD)
Option

5005 O her Direct
Costs - Travel

5005AA Ot her Direct 1.0 LO
Costs - Travel
(Base Year) (TBD)

5005BA Ot her Direct 1.0 LO
Costs - Travel
(Option Year 1)
(TBD)
Option

5006 O her Direct
Costs - Materials

5006AA Ot her Direct 1.0 LO
Costs - Materials
(Base Year) (TBD)

5006BA Ot her Direct 1.0 LO
Costs - Materials
(Option Year 1)
(TBD)
Option

For FFP / NSP Itens:

Item Supplies/Services Qy Unit Unit Price Total Price

5007 CDRLs - Base Year $0. 00

5008 CDRLs - Option $0. 00
Year 1

For FFP Itens:
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Item Supplies/Services Qy Unit Unit Price Total Price

8000 TASK 2.1.1. 1AW
PWS

8000BA TASK 2.1.1.1 | AW 12.0 LM
PWs ( TBD)
Option

8000BB TASK 2.1.1.2 | AW 12.0 LM
PWs ( TBD) (b)(4)
Option

8000BC TASK 2.1.1.3 | AW 12.0 LM
PWs ( TBD)
Option

8000BD TASK 2.1.1.3.1 12.0 LM
| AW PWS ( TBD)

Option

8000BE TASK 2.1.1.3.2 12.0 LM
| AW PWS ( TBD)

Option

8000BF TASK 2.1.1.3.3 12.0 LM
| AW PWS ( TBD)

Option

8000BG TASK 2.1.1.3.4 12.0 LM
| AW PWS ( TBD)

Option

8000BH TASK 2.1.1.3.5 12.0 LM
| AW PWS ( TBD)

Option

8001 TASK 2.1.2 | AW
PWS

8001BA TASK 2.1.2.1 | AW 12.0 LM
PWs ( TBD)
Option

8001BB TASK 2.1.2.2 | AW 12.0 LM
PWs ( TBD)
Option

8001BC TASK 2.1.2.3 | AW 12.0 LM
PWs ( TBD)
Option

8001BD TASK 2.1.2.4 | AW 12.0 LM
PWs ( TBD)
Option
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8002 TASK 2.1.3 | AW

PWS

8002BA TASK 2.1.3.1
PWS ( TBD)
Option

8002BB TASK 2.1.3.2
PWS ( TBD)
Option

8002BC TASK 2.1.3.3
PWS ( TBD)
Option

8002BD TASK 2.1.3.4
PWS ( TBD)
Option

8002BE TASK 2.1.3.5
PWS ( TBD)
Option

I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0

8003 TASK 2.1.4 | AW

PWS

8003BA TASK 2.1.4.1
PWS ( TBD)
Option

8003BB TASK 2.1.4.2
PWS ( TBD)
Option

8003BC TASK 2.1.4.3
PWS ( TBD)
Option

8003BD TASK 2.1.4.4
PWS ( TBD)
Option

8003BE TASK 2.1.4.5
PWS ( TBD)
Option

8003BF TASK 2.1.4.6
PWS ( TBD)
Option

8003BG TASK 2.1.4.7
PWS ( TBD)
Option

8004 O her Direct

Costs - Travel

8004BA Ot her Direct

I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0
I AW 12.0

1.0

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LO

(b)(4)

(b)(4)
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Costs - Travel
(Option Year 2)
(TBD)

Option

8005 O her Direct
Costs - Materials (b)(4)

8005BA Ot her Direct 1.0 LO
Costs - Materials
(Option Year 2)
(TBD)
Option

For FFP / NSP Itens:

Item Supplies/Services Qy Unit Unit Price Total Price

8006 CDRLs - Option $0. 00
Year 2
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT
FOR
ANNUAL SUPPORT FOR
PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this effort is to provide engineering and technical, acquisition, financial, website
development and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams). The Contractor shall be required to interface and
coordinate with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus
Support Service (CEOss) domains. It isthe Contractor’ s responsibility to arrange any Non-Disclosure Agreements
necessary to interface with other contractors in order to accomplish the PG-23 mission.

1.1 Background. Adctivities described in this PWS encompass the scope of responsibilities for PM TCS programs
executed under an integrated strategy.

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that
ensures TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical
improvements; and guards against premature obsolescence. The PM lead competency areas (Assistant Program
Manager — Engineering (APM-E), Assistant Program Manager — Logistics (APM-L), Financial Manager,
Contracting Officer and Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams
and coordinate with the Product Group Director (PGD), Competency Leads, Milestone Assessment Team (MAT)
in the engineering, logistics, financial management, contracting and operations functional areas. The contractor will
support the program manager, program manager’ s staff and the three teams (C2 Radios, Handheld Radios, and
TDRS) collectively with data management, operations, financial management, safety and configuration management,
information assurance, test and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the
commodity manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced
capabilities to the operating forces. The team acquires, fields and supports the requirements of two ACAT IV M
programs and the following primary radio systems: AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B,
AN/PRC-117F, AN/VRC-103, AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110,
AN/PRC-111, aswell asthe JTRS HM S manpack as it becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commaodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States
Marine Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable,
secure, and uninterruptable communications. Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of
terrestrial based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR)
AN/MRC-142 (FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link
(WPPL). Other projects that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT),
Tactical Line-of-Site Optica Communications (TALON) and Enhanced Position Location and Reporting System
(EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systemsand is
focused on fielding handheld radio capabilities to the operating forces. The Handheld Radios Team currently
manages four handheld radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements. The Contractor must demonstrate the ability to rapidly respond to changing program
or system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment. The
successful contractor would support the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated
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scientific and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive
product assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will
provide aflexible support organization that provides the full range of capabilities for multiple programsin various
phases of the acquisition process. Support will align with program performance (e.g., milestones, major events),
leveraging contractor efforts to accomplish critical path performance and engineering support. Horizontal integration
across program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground
Task Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLS)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition, contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

2.1.1 C2 Radios Team Requirements Support. The specific tasks are described below:

2111 The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including devel oping, updating and eval uating program documentation such as Fielding Plans, Disposa Plans, and
Drawdown Plans.

2.1.1.2 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team. The objective isto identify and
articulate logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining
Total Force Management System (TFSMYS)).

2.1.1.3 The Contractor shall support the development of draft program documentation and participatein IPTs.
Major C2 activities requiring documentation input and technical expertise are:

Drawdown of SINCGARS assets [ongoing]

Management of Integrated Master Schedulesfor MBR 11, HFR and MBR Legacy [ongoing]

TOPIC updates [quarterly]

ASN Dashboard reporting [quarterly]

Platform Support Working Groups [quarterly]

Alignment to TFSMS AAO requirements [quarterly]

Support of quarterly ordering process for MBR radios [quarterly]

Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]

JTRS manpack coordination [ongoing]

Life cycle planning for command and control radios and associated gear across the OPFOR and weapon
system platforms. Thisincludes the execution of Platform Support Working Groups [quarterly]

® Coordinate handoff of systemsto LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisions for the MBR 11
2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR 11
2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
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CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.  DataRadios Team Support. The specific tasks are described below:

2.1.2.1 The Contractor shall provide expertise, support and input to TDRS Team activities, including
maintenance of documentation and participation in IPTs. The contractor shall support:

® Equipment maintenance and repair data analysis to monitor and track readiness.

® Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.

® Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems

® Technical analysisin support of the TDRS programs acquisition lifecycle;

Drafting Test and evaluation plans for radio systems,

Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity

(MCOTEA);

Execution and development of engineering change proposals (ECPs);

Safety engineering support for new equipment certification, test events, and safety releases;

Technical site visitsto Marine Corps units, vendors, etc. as required;

Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.

Input to and pull data from the engineering acquisition databases;
TDRS engineering, technical, and sustainment briefings and marketing material s using multi-media
(Microsoft Power Point, net-conferencing, digital imagery and digital video);

2.1.2.2 The Contractor shall provide expertise and input to the development of program documentation and
participate in |PTs as a subject matter expert for newly started TDRS projects and initiatives. TDRS activities
requiring support are:

® The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture. The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers,
which will significantly reduce the decision cycle.

® The Broadband Global Area Network (BGAN) whichisa SATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF.

® The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Termina (FOT). The
Tactical Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high
bandwidth free-space laser communications (lasercom) terminal capable of communicating in direct mode to
another free-space optical terminal (lasercom) unit.

2.1.2.3 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objective isto identify and articulate
logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)).

2.1.2.4 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results viatest observation report or trip report, and assist
with the drafting of modification instructions and technical instructions.

CDRL B003 Monthly Status Report (Data Radios Team)
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CDRL B004 Meeting Minutes (Data Radios Team)
CDRL A004 Analysis Report/White Paper (Data Radios Team)
CDRL AQ05 Trade Analysis Report (Data Radios Team)

CDRL AQ006Test Observation Report (Data Radios Team)
2.1.3.  Handheld Radios and Platform Integration Team Support. The specific tasks are described below:

2.1.3.1 The Contractor shall provide program management and systems engineering input to assist in
developing, updating, and evaluating logistics documentation such as the In-Service Management Plans and Life
Cycle Sustainment Plans.

2.1.3.2 The Contractor shall participate in IPTs for the development of draft program documentation. Handheld
Radios documentation requiring input and technical expertise are:

® Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

® Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

® Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio
Program

® Requirements Traceability Matrices for the Tactical Handheld Radio Program and I ntegrated I ntra Squad
Radio Program

® Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated Intra Squad Radio Program

® Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program

® Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3 The Contractor shall participate in IPTs for the development of draft program documentation. Major
Handheld activities requiring documentation input and technical expertise are:

® Configuration management of all handheld radio systems

® Safety assessment of all handheld radio systems

® Risk management of all handheld radio systems

® Support management of the acquisition, modification and support of all handheld radio systems
® Studiesand analysesif new handheld radio requirements are identified

2.1.3.4 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objective isto identify and articulate
logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)).

2.1.3.5 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review.

CDRL B005 Monthly Status Report (Handheld Radios Team)
CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)
CDRL AQ08 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)
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214 General Management and Administration. The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program
management office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS
program management office, its product teams and programs.

2.1.4.3 The Contractor shall provide input to the devel opment and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering
Change Proposals, configuration management (CM) documentation, Engineering Review Board
(ERB)/Configuration Control Board (CCB) minutes, and reporting for the CM of PM TCS programs.
Additionally, the Contractor shall provide support to CM activities and functions of PM TCS including the
facilitation of ERB/CCB via conference space, electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs. Activitiesinclude drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs. Activitiesinclude entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site. Additionally, the
Contractor shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)
CDRL B008 Mesting Minutes (Management and Administration)
CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in support of this task
effort will be accomplished at the Contractor’ s facilities. Thistask will require the Contractor to provide facilities
for meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage
program requirements (document library, databases, web site) throughout the course of performance to support the
scope of activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other
items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference $65/person

The expected level of travel is detailed below:

LOCATION Nu_mber of Number of Trips Num_ber of Trips Estimgted
Trips (Base) (Option Year 1) (Option Year 2) Duration (days)

Camp Pendleton, CA 15 12 12 4

Camp Lejeune, NC 15 12 12 4

Charleston, SC 20 16 16 3



http://www.daps.dla.mil/dapsonline.html
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Aberdeen Proving Ground 12 10 8 6
MD

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees. Site-specific approval regarding

access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the
COR asrequired.

Public Key Infrastructure Requirements. Where interoperable DOD PKI isrequired for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and
websites, industry partners shall obtain all necessary certificates. A DOD PKI certificate or Interim External
Certificate Authority (IECA) certificateis required to enable the contractor to access to the DOD, USMC, and
task/program-specific collaboration resources. Information concerning this certificate can be obtained at
http://iase.disa.mil/pki/ecalindex.html.

5.0 Attachments.

Attachment 1 — Performance Requirements Survey (PRS)


http://iase.disa.mil/pki/eca/index.html
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercia Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG
5001AH
5002AA
5002AB
5002AC
5002AD
5003AA
5003AB
5003AC
5003AD
5003AE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF
5004AG
5005AA
5006AA

CLIN - DELIVERIES OR PERFORMANCE

8/20/2012 - 9/3/2012
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG

8/20/2012 - 9/3/2012
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
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5001AH
5002AA
5002AB
5002AC
5002AD
5003AA
5003AB
5003AC
5003AD
5003AE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF
5004AG
5005AA
5006AA

9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013

The periods of performance for the following Option Items are as follows:

5001BA
5001BB
5001BC
5001BD
5001BE
5001BF
5001BG
5001BH
5002BA
5002BB
5002BC
5002BD
5003BA
5003BB
5003BC
5003BD
5003BE
5004BA
5004BB
5004BC
5004BD

9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
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5004BE
5004BF
5004BG
5005BA
5006BA
8000BA
8000BB
8000BC
8000BD
8000BE
8000BF
8000BG
8000BH
8001BA
8001BB
8001BC
8001BD
8002BA
8002BB
8002BC
8002BD
8002BE
8003BA
8003BB
8003BC
8003BD
8003BE
8003BF
8003BG
8004BA
8005SBA

9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015

Servicesto be performed hereunder will be provided at Marine Corps Systems Command, 2200 L ester Street,

Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

MARCORSYSCOM WAWEF INSTRUCTIONSTO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving
reports under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the https://wawf.eb.mil/ within ten (10)
days after award of the contract or modification incorporating WAWF-RA into the contract. Step by step procedures
to register are available at the https://wawf.eb.mil/.

(b)(4) d can be reached on
(0)(4)

The contactor is directed to use the 2-n-1 combo format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) asthe DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-Columbus
P.O. Box 369022
Attn:Kansas-M 67443
Columbus, Ohio 43236-9022
E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)

WAWE: https://wawf.eb.mil/ <https://wawf.eb.mil/>

My Invoice: https://myinvoice.csd.disa.mil <https://myinvoice.csd.disa.mil>

Data entry information in WAWF:
Payment Office DODAAC: M67443
Issue By DoDAAC: M67854
Admin Office DODAAC: M67854
Ship To/Service Acceptor DODAAC: M67854/EXT ACSS
Contract Number: (8e) N0O0178-10-D-5941-MU61

Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on“ Send Additional
Email Notifications” block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the appropriate point of contact is aware that
the invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCsidentified above are for WAWF issuesonly. Any other contracting questions/problems
should be addressed to the POC identified in Section A of the contract.



https://wawf.eb.mil/
https://wawf.eb.mil/
https://wawf.eb.mil/
https://wawf.eb.mil/
https://myinvoice.csd.disa.mil/
https://myinvoice.csd.disa.mil/
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Accounting Data

SLI NI D PR Nunber
5000 M0545012RC14P58
LLA

AA 174111094633 251 6784
St andard Nunber: M545012RC2

5001AA
LLA
AA 174111094633 251 6784
St andard Nunber: M545012RC2

M0545012RC14P58

5001AB
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5001AC
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5001AE
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5001AF
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5002AA
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5002AB
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5002AC
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5002AD
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5003AA
LLA
AA 174111094633 251 6784
St andard Nunber: MI545012RC2

M0545012RC14P58

5003AB
LLA
AA 174111094633 251 6784
St andard Nunber: M545012RC2

M0545012RC14P58

5003AC
LLA
AA 174111094633 251 6784
St andard Nunber: M545012RC2

M0545012RC14P58

(b)(4)
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5003AD  MP545012RCL4P58
LLA :

AA 174111094633 251 6784 (b)(4)
St andard Nunber: MI545012RC2

5003AE M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunmber: MI545012RC2

5004AA M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunber: MI545012RC2

5004AB M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunber: MI545012RC2

5004AC M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunber: MI545012RC2

5004AD M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunmber: MI545012RC2

5004AE M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunmber: MI545012RC2

5004 AF M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunmber: MI545012RC2

5004AG M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunmber: MI545012RC2

5005AA M9545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunmber: MI545012RC2

5006AA MA545012RC14P58

LLA

AA 174111094633 251 6784

St andard Nunmber: MI545012RC2

BASE Fundi ng 3598135. 00
Cunul ative Funding 3598135. 00

MOD 01 Fundi ng 0.00
Cunul ative Funding 3598135. 00

MOD 02 Fundi ng 0.00
Cunul ative Funding 3598135. 00



bobbie.cave
Typewritten Text
(b)(4)


CONTRACT NO. DELIVERY ORDER NO. AMENDMENT/MODIFICATION NO. |PAGE FINAL
N00178-10-D-5941 MUG61 02 22 of 27

SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.
H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer’ s Representative in accordance with DFARS
201.602-2 (2). The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.
S:

(b)(6)

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition contractor personnel shall appropriately identify themselves as contractor
employeesin telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. Thistask may involve systems engineering and technical direction for the Class VIII program
that will preclude Contractor involvement in future efforts. The restrictions upon future contracting are as follows:

® |f the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, isrequired to provide systems engineering and technical direction for a system or helpsto develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for areasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of theinitial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(o) It isrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
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contractor to participate in future procurement of equipment and/or servicesthat are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

@

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or asaresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The contractor agreesthat it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as aresult of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor. The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract. Thisexclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.

In other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer. The natification shal include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(9) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for defaullt.

(h) If the contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization
conflict of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR
52.233.1).

(1) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
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United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development. Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(1) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor” for "contactor" where

appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.
H.4 Contractor Support Public Trust Deter minations

Per Marine Corps Systems Command Policy Letter 1-09, al Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel. Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures. However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination Made" in the Joint
Personnel Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to
adjudicate.

H. 5 Substitution of Key Personnel

a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the
Contractor’ stechnical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager
Lead System Analyst
Lead Project Engineer

(b)(6) —

Subject Matter Expert 111

Subject Matter Expert 111

Subject Matter Expert 111

b. The contractor shall assign to thistask order those people identified as key personnel and who are necessary to
fulfill the requirements of thistask order. No substitutions shall be made except in accordance with this clause.

¢. Guidance on Substitutions. All substitution requests must be submitted, in writing, at least fifteen (15) days
[thirty (30) daysif security clearance isto be obtained] in advance of the proposed substitutions to the Contracting
Officer.

d. Requestsfor Substitutions. All requests for substitutions must provide a detailed explanation of the
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circumstances necessitating the proposed substitution, and any other information requested by the Contracting

Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications required
of the person to be replaced. The Contracting Officer or his’her authorized representative will evaluate such requests
and promptly notify the Contractor of his/her approval or disapproval thereof.

H.6 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the COR
and contractor personnel to reconcile performance requirementsincluding: detailed WBS, 30-day staffing plan, use
of team members/subcontractors, security requirements, funding and management of funds, and quality control
measures in response to the Performance Requirements Survey (PRS).
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SECTION | CONTRACT CLAUSES
09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
itsintent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 14 days.
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SECTIONJLIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)

Exhibit B - Contract Data requirements List (CDRLYS)
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GENERAL INFORMATION

The purpose of this modification isremove the JTR language from the performance work statement in Section C
and update the key personnel in Section H. Accordingly, said Task Order is modified as follows: A conformed
copy of this Task Order is attached to this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $3,598,135.00 by $0.00 to

$3,598,135.00.

Thetotal value of the order is hereby increased from $3,598,135.00 by $0.00 to $3,598,135.00.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVI CES

For FFP Itens:

Item Supplies/Services Qy Unit Unit Price Total Price

5000 Transition Period 1. LO _ _
(TBD)

5001 Task 2.1.1. 1AW I
PWS

5001AA TASK 2.1.1.1 | AW 12.0 LM _ ]
PWS ( TBD)

5001AB TASK 2.1.1.2 | AW 12.0 LM [ I
PWS ( TBD)

5001AC TASK 2.1.1.3 | AW 12.0 LM I e
PWS ( TBD)

5001AD TASK 2.1.1.3.1 12.0 LM ] ]
| AW PWS ( TBD)

5001AE TASK 2.1.1.3.2 12.0 LM N
| AW PWS ( TBD)

5001AF TASK 2.1.1.3.3 12.0 LM I [ ]
| AW PWS ( TBD)

5001AG TASK 2.1.1.3.4 12.0 LM [ [ ]
| AW PWS ( TBD)

5001AH TASK 2.1.1.3.5 12.0 LM [ I
| AW PWS ( TBD)

5001BA TASK 2.1.1.1 | AW 12.0 LM I B
PWs ( TBD)
Option

5001BB TASK 2.1.1.2 | AW 12.0 v [N
PWS ( TBD)
Option

5001BC TASK 2.1.1.3 | AW 12.0 LM I
PWs ( TBD)
Option
| AW PWS ( TBD)
Option
| AW PWS ( TBD)
Option

5001BF TASK 2.1.1.3.3 20 w1

| AW PWS ( TBD)
Option
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5001BG TASK 2.1.1.

3.4

| AW PWS ( TBD)

Option

5001BH TASK 2.1. 1.

3.5

| AW PWS ( TBD)

Option

5002 TASK 2.1.2
PWS

5002AA TASK 2. 1. 2.
PWS ( TBD)

5002AB TASK 2.1.2.
PWS ( TBD)

5002AC TASK 2.1.2.
PWS ( TBD)

5002AD TASK 2. 1. 2.
PWS ( TBD)

5002BA TASK 2. 1. 2.
PWS ( TBD)
Option

5002BB TASK 2. 1. 2.
PWS ( TBD)
Option

5002BC TASK 2. 1. 2.
PWS ( TBD)
Option

5002BD TASK 2. 1. 2.
PWS ( TBD)
Option

5003 TASK 2.1.3
PWS

5003AA TASK 2. 1. 3.
PWS ( TBD)

5003AB TASK 2.1. 3.
PWS ( TBD)

5003AC TASK 2. 1. 3.
PWS ( TBD)

5003AD TASK 2. 1. 3.
PWS ( TBD)

5003AE TASK 2. 1. 3.
PWS ( TBD)

5003BA TASK 2. 1. 3.
PWS ( TBD)
Option

5003BB TASK 2. 1. 3.
PWS ( TBD)
Option

I AW

1 1AW

2 1AW

3 I AW

4 | AW

1 1AW

2 1AW

3 1AW

4 | AW

I AW

1 1AW

2 1 AW

3 AW

4 | AW

5 1 AW

1 1AW

2 1AW

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

12.

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

LM

b @
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b @

5003BC TASK 2.1.3.3 | AW 12.0 LM
PWS ( TBD)
Option

5003BD TASK 2.1.3.4 | AW 12.0 LM
PWS ( TBD)
Option

5003BE TASK 2.1.3.5 | AW 12.0 LM
PWs ( TBD)
Option

5004 TASK 2.1.4 | AW
PWs

5004AA TASK 2.1.4.1 | AW 12.0 LM
PWS ( TBD)

5004AB TASK 2.1.4.2 | AW 12.0 LM
PWS ( TBD)

5004AC TASK 2.1.4.3 | AW 12.0 LM
PWS ( TBD)

5004AD TASK 2.1.4.4 | AW 12.0 LM
PWS ( TBD)

5004AE TASK 2.1.4.5 | AW 12.0 LM
PWS ( TBD)

5004AF TASK 2.1.4.6 | AW 12.0 LM
PWS ( TBD)

5004AG TASK 2.1.4.7 | AW 12.0 LM
PWS ( TBD)

5004BA TASK 2.1.4.1 | AW 12.0 LM
PWS ( TBD)
Option

5004BB TASK 2.1.4.2 | AW 12.0 LM
PWS ( TBD)
Option

5004BC TASK 2.1.4.3 | AW 12.0 LM
PWS (TBD)
Option

5004BD TASK 2.1.4.4 | AW 12.0 LM
PWS ( TBD)
Option

5004BE TASK 2.1.4.5 | AW 12.0 LM
PWS (TBD)
Option

5004BF TASK 2.1.4.6 | AW 12.0 LM
PWS ( TBD)
Option

5004BG TASK 2.1.4.7 | AW 12.0 LM
PWS ( TBD)
Option
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(b) 4)

5005 O her Direct
Costs - Travel

5005AA Ot her Direct 1.0 LO
Costs - Travel
(Base Year) (TBD)

5005BA Ot her Direct 1.0 LO
Costs - Travel
(Option Year 1)
( TBD)
Opti on

5006 O her Direct
Costs - Materials

5006AA Ot her Direct 1.0 LO
Costs - Materials
(Base Year) (TBD)

5006BA O her Direct 1.0 LO
Costs - Materials
(Option Year 1)
(TBD)
Option

For FFP / NSP Itens:

Item Supplies/Services Qy Unit Unit Price Total Price

5007 CDRLs - Base Year $0. 00

5008 CDRLs - Option $0. 00
Year 1

For FFP Itens:

Item Supplies/Services Qy Unit Unit Price Total Price

8000 TASK 2.1.1. |AW (b) (@)
PWS

8000BA TASK 2.1.1.1 | AW 12.0 LM
PWs ( TBD)
Option

8000BB TASK 2.1.1.2 | AW 12.0 LM
PWS ( TBD)
Option

8000BC TASK 2.1.1.3 | AW 12.0 LM
PWs ( TBD)
Option

8000BD TASK 2.1.1.3.1 12.0 LM
| AW PWS ( TBD)

Option

8000BE TASK 2.1.1.3.2 12.0 LM
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| AW PWs ( TBD)
Option

®@

8000BF TASK 2.1.1.3.3 12.0 LM
| AW PWS ( TBD)

Option

8000BG TASK 2.1.1.3.4 12.0 LM
| AW PWS ( TBD)

Option

8000BH TASK 2.1.1.3.5 12.0 LM
| AW PWS ( TBD)

Option

8001 TASK 2.1.2 | AW
PWS

8001BA TASK 2.1.2.1 | AW 12.0 LM
PWSs ( TBD)
Option

8001BB TASK 2.1.2.2 | AW 12.0 LM
PWS (TBD)
Option

8001BC TASK 2.1.2.3 | AW 12.0 LM
PWS ( TBD)
Option

8001BD TASK 2.1.2.4 | AW 12.0 LM
PWS ( TBD)
Option

8002 TASK 2.1.3 | AW
PWS

8002BA TASK 2.1.3.1 | AW 12.0 LM
PWS ( TBD)
Option

8002BB TASK 2.1.3.2 | AW 12.0 LM
PWS ( TBD)
Option

8002BC TASK 2.1.3.3 | AW 12.0 LM
PWS (TBD)
Option

8002BD TASK 2.1.3.4 | AW 12.0 LM
PWS ( TBD)
Option

8002BE TASK 2.1.3.5 | AW 12.0 LM
PWS (TBD)
Option

8003 TASK 2.1.4 | AW
PWS

8003BA TASK 2.1.4.1 | AW 12.0 LM
PWS (TBD)
Option
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(LX)

8003BB TASK 2.1.4.2 | AW 12.0
PWS ( TBD)
Option

8003BC TASK 2.1.4.3 | AW 12.0
PWS ( TBD)
Option

8003BD TASK 2.1.4.4 | AW 12.0
PWS ( TBD)
Option

8003BE TASK 2.1.4.5 | AW 12.0
PWS ( TBD)
Option

8003BF TASK 2.1.4.6 | AW 12.0
PWS ( TBD)
Option

8003BG TASK 2.1.4.7 | AW 12.0
PWS ( TBD)
Option

8004 O her Direct
Costs - Travel

8004BA Ot her Direct 1.0
Costs - Travel
(Option Year 2)
(TBD)
Option

8005 O her Direct
Costs - Materials

8005BA Ot her Direct 1.0
Costs - Materials
(Option Year 2)
(TBD)
Option

For FFP / NSP Itens:

Item Supplies/Services Qy Unit Unit Price Total Price

. ) @
8006 CDRLs - Option
Year 2
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT
FOR
ANNUAL SUPPORT FOR
PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this effort isto provide engineering and technical, acquisition, financial, website

devel opment and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams). The Contractor shall be required to interface and coordinate
with other contractors supporting PG-23 including those in al the Commercial Enterprise Omnibus Support Service
(CEOss) domains. Itisthe Contractor’s responsibility to arrange any Non-Disclosure Agreements necessary to
interface with other contractorsin order to accomplish the PG-23 mission.

1.1 Background. Activities described in this PWS encompass the scope of responsibilitiesfor PM TCS programs
executed under an integrated strategy.

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that ensures
TCS assets maximize interoperability and mission effectiveness; implementstimely, affordable technical improvements;
and guards against premature obsolescence. The PM lead competency areas (Assistant Program Manager —
Engineering (APM-E), Assistant Program Manager — Logistics (APM-L), Financial Manager, Contracting Officer and
Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams and coordinate with the
Product Group Director (PGD), Competency Leads, Milestone Assessment Team (MAT) in the engineering, logistics,
financial management, contracting and operations functional areas. The contractor will support the program manager,
program manager’ s staff and the three teams (C2 Radios, Handheld Radios, and TDRS) collectively with data
management, operations, financial management, safety and configuration management, information assurance, test
and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the commaodity
manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced capabilitiesto the
operating forces. The team acquires, fields and supports the requirements of two ACAT IV M programs and the
following primary radio systems: AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B, AN/PRC-117F, AN/VRC-103,
AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110, AN/PRC-111, aswell asthe JTRS HM S manpack
asit becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States Marine
Corps. TDRS provide the Marine Air Ground Task Force with systemsthat are used to establish reliable, secure, and
uninterruptable communications. Terrestrial Wideband Transmission Systems (TWTS) isaportfolio of terrestrial
based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR) AN/MRC-142
(FoS), Tactical Elevated AntennaMast System (TEAMS), and Wireless Point to Point Link (WPPL). Other projects
that the TDRS isresponsible for are BGAN-Enabled Network Termina (B-ENT), Tactical Line-of-Site Optical
Communications (TALON) and Enhanced Position Location and Reporting System (EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110, AN/VRC-111,
AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systems and is focused on fielding
handheld radio capabilities to the operating forces. The Handheld Radios Team currently manages four handheld
radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime Program, Tactical Handheld
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Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements. The Contractor must demonstrate the ability to rapidly respond to changing program or
system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvementsto fielded equipment. The
successful contractor would support the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USM C acquisition policies and procedures; demonstrated scientific
and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive product
assessments through the Integrated Product Team (1PT) process. PM TCS expects this contract will provide aflexible
support organization that provides the full range of capabilities for multiple programsin various phases of the
acquisition process. Support will align with program performance (e.g., milestones, major events), leveraging
contractor efforts to accomplish critical path performance and engineering support. Horizontal integration across
program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground Task
Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLs)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visibleidentification for meetings
with Government personnel. In addition, contractor personnel shall appropriately identify themselves as contractor
employeesin telephone conversations and in formal and informal written correspondence.

211 C2Radios Team Reguirements Support. The specific tasks are described below:

2.1.1.1 The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including developing, updating and evaluating program documentation such as Fielding Plans, Disposal Plans, and
Drawdown Plans.

2.1.1.2 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team. The objectiveisto identify and
articulate logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total
Force Management System (TFSMYS)).

2.1.1.3 The Contractor shall support the development of draft program documentation and participatein IPTs. Major
C2 activities requiring documentation input and technical expertise are:

. Drawdown of SINCGARS assets [ongoing]

. Management of Integrated Master Schedulesfor MBR 11, HFR and MBR Legacy [ongoing]

« TOPIC updates [quarterly]

« ASN Dashboard reporting [quarterly]

. Platform Support Working Groups [quarterly]

. Alignment to TFSMS AAOQ requirements [quarterly]

. Support of quarterly ordering process for MBR radios [quarterly]

. Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]
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. JTRS manpack coordination [ongoing]

. Lifecycle planning for command and control radios and associated gear across the OPFOR and weapon system
platforms. Thisincludes the execution of Platform Support Working Groups [quarterly]

. Coordinate handoff of systemsto LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisionsfor the MBR |1

2.1.1.3.2 (OPTION) Commodity management and competition strategy presentationsfor MBR |1

2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviewsfor MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)
CDRL AQ002 Trade Anaysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

212. DataRadios Team Support. The specific tasks are described below:

2.1.2.1 The Contractor shall provide expertise, support and input to TDRS Team activities, including maintenance of
documentation and participation in IPTs. The contractor shall support:

. Equipment maintenance and repair data analysisto monitor and track readiness.

« Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.

. Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems

. Technical analysisin support of the TDRS programs acquisition lifecycle;

. Drafting Test and evaluation plans for radio systems;

. Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity
(MCOTEA);

. Execution and development of engineering change proposals (ECPs);

. Safety engineering support for new equipment certification, test events, and saf ety releases;

. Technical sitevisitsto Marine Corps units, vendors, etc. as required;

. Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.

. Input to and pull data from the engineering acquisition databases;
. TDRS engineering, technical, and sustainment briefings and marketing materials using multi-media (Microsoft
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Power Point, net-conferencing, digital imagery and digital video);

2.1.2.2 The Contractor shall provide expertise and input to the development of program documentation and
participate in IPTs as a subject matter expert for newly started TDRS projects and initiatives. TDRS activities requiring
support are:

. The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture. The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers, which
will significantly reduce the decision cycle.

. TheBroadband Global AreaNetwork (BGAN) whichisaSATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systemsin use by reconnaissance and ANGLICO teamsin OEF.

. TheTactical Line-of-Site Optical Communications (TALON) / Free Space Optical Terminal (FOT). The Tactical
Line-of-Site Optical Communicationsis a Full-duplex, line-of-sight, high availability, high bandwidth free-space
laser communications (lasercom) terminal capable of communicating in direct mode to another free-space
optical terminal (lasercom) unit.

2.1.2.3 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objectiveisto identify and articulate
logical courses of action (COASs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CL S, maintaining Total Force
Management System (TFSMYS)).

2.1.2.4 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results viatest observation report or trip report, and assist
with the drafting of modification instructions and technical instructions.

CDRL B003 Monthly Status Report (Data Radios Team)

CDRL B004 Meeting Minutes (Data Radios Team)

CDRL A004 Analysis Report/White Paper (Data Radios Team)

CDRL AO005 Trade Analysis Report (Data Radios Team)

CDRL A006Test Observation Report (Data Radios Team)

2.1.3. Handheld Radios and Platform Integration Team Support. The specific tasks are described bel ow:

2.1.3.1 The Contractor shall provide program management and systems engineering input to assist in developing,
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle
Sustainment Plans.

2.1.3.2 The Contractor shall participate in IPTsfor the development of draft program documentation. Handheld
Radios documentation requiring input and technical expertise are:

. Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio Program
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. Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

. Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and I ntegrated Intra Squad Radio Program

. Requirements Traceability Matrices for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

. Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated I ntra Squad Radio Program

. Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program

. Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3 The Contractor shall participatein IPTsfor the development of draft program documentation. Major
Handheld activities requiring documentation input and technical expertise are:

. Configuration management of all handheld radio systems

. Safety assessment of all handheld radio systems

« Risk management of all handheld radio systems

. Support management of the acquisition, modification and support of all handheld radio systems
. Studies and analysesif new handheld radio requirements are identified

2.1.3.4 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objectiveisto identify and articulate
logical courses of action (COASs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CL S, maintaining Total Force
Management System (TFSMYS)).

2.1.3.5 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results viatest observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review.

CDRL B005 Monthly Status Report (Handheld Radios Team)

CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)

CDRL A008 Trade Anadysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)

214 General Management and Administration. The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program management
office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financia planning documentation for the PM TCS
program management office, its product teams and programs.
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2.1.4.3 The Contractor shall provide input to the devel opment and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the devel opment and maintenance of Engineering Change
Proposal s, configuration management (CM) documentation, Engineering Review Board (ERB)/Configuration Control
Board (CCB) minutes, and reporting for the CM of PM TCS programs. Additionally, the Contractor shall provide
support to CM activities and functions of PM TCSincluding the facilitation of ERB/CCB via conference space,
electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs. Activitiesinclude drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs. Activitiesinclude entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site. Additionally, the Contractor
shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)

CDRL B008 Meeting Minutes (Management and Administration)

CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work effortsin support of thistask effort
will be accomplished at the Contractor’sfacilities. Thistask will require the Contractor to provide facilities for
meetings, video teleconferencing, 1PTs (of 10-30 personnel), aswell as a suitable infrastructure to manage program
requirements (document library, databases, web site) throughout the course of performance to support the scope of

activities. Such facilities are not reimbursed as ODCs. L aptops, cellular equipment/services, and other items of
convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and Production
Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There arelimited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference $65/person

The expected level of travel is detailed below:


http://www.daps.dla.mil/dapsonline.html
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LOCATION Number of Trips Num_ber of Trips Num_ber of Trips Estimgted
(Base) (Option Year 1) (Option Year 2) Duration (days)
Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
Aberdeen Proving Ground 12 10 8 6
MD
New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees. Site-specific approval regarding
access to sensitive material's, computer facility access, issue of security badges, etc. shall be coordinated with the

COR asrequired.

Public Key Infrastructure Requirements: Where interoperable DOD PKI isrequired for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and

websites, industry partners shall obtain all necessary certificates. A DOD PKI certificate or Interim External Certificate

Authority (IECA) certificateisrequired to enable the contractor to accessto the DOD, USMC, and task/program-
specific collaboration resources. |nformation concerning this certificate can be obtained at
http://iase.disa mil/pki/eca/index.html.

5.0 Attachments.

Attachment 1 — Performance Requirements Survey (PRS)



http://iase.disa.mil/pki/eca/index.html
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercial Practice.




CONTRACT NO.
N00178-10-D-5941

DELIVERY ORDER NO.
MU61

AMENDMENT/MODIFICATION NO.
01

PAGE
15 of 27

FINAL

SECTION E INSPECTION AND ACCEPTANCE

52.246-4 | nspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG
5001AH
5002AA
5002AB
5002AC
5002AD
5003AA
5003AB
5003AC
5003AD
5003AE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF
5004AG
5005AA
5006AA

8/20/2012 - 9/3/2012
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013
9/4/2012 - 9/3/2013

The periods of performance for the following Option Items are as follows:

5001BA
5001BB
5001BC
5001BD
5001BE

9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
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5001BF
5001BG
5001BH
5002BA
5002BB
5002BC
5002BD
5003BA
5003BB
5003BC
5003BD
5003BE
5004BA
5004BB
5004BC
5004BD
5004BE
5004BF
5004BG
5005BA
5006BA
8000BA
8000BB
8000BC
8000BD
8000BE
8000BF
8000BG
8000BH
8001BA
8001BB
8001BC
8001BD
8002BA
8002BB
8002BC
8002BD
8002BE
8003BA
8003BB
8003BC
8003BD
8003BE
8003BF
8003BG
8004BA
8005BA

9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
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Servicesto be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street,

Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

MARCORSYSCOM WAWEF INSTRUCTIONSTO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving
reports under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the https://wawf.eb.mil/ within ten (10)
days after award of the contract or modification incorporating WAWF-RA into the contract. Step by step
procedures to register are available at the https://wawf.eb.mil/.

The USMC WAWE-RA point of contact for this contract iand can be reached on
W -+ IR - oo et o .

and can be reached on (5) S viaemail Y

The contactor isdirected to use the 2-n-1 combo format when processing invoices and receiving reports. For all
reguirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) asthe DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-Columbus
P.O. Box 369022
Attn:Kansas-M 67443
Columbus, Ohio 43236-9022
E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)

WAWEF: https://wawf.eb.mil/ <https://wawf.eb.mil/>

My Invoice: https.//myinvoice.csd.disa.mil <https://myinvoice.csd.disa.mil>

Dataentry information in WAWF:
Payment Office DODAAC: M67443
Issue By DoDAAC: M67854
Admin Office DODAAC: M67854
Ship To/Service Acceptor DODAAC: M67854/EXT ACSS

Contract Number: (8€) N00178-10-D-5941-MU61
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Before closing out of an invoice sessionin WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on* Send Additional
Email Notifications’ block on the page that appears. Add the primary point of contact’s email address(provided
above) in thefirst email address block and add the alternate point of contact’s email addressin the following
block. Thisadditional notification to the government isimportant to ensure the appropriate point of contact is
aware that the invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCsidentified above arefor WAWF issuesonly. Any other contracting questiong/problems
should be addressed to the POC identified in Section A of the contract.

Accounting Data

SLINFD PR Number

5000 MB545012RC14P58

LLA :

AA 174111094633 251

St andard Number:

5001AA  MB545012RC14P58

LLA :

AA 174111094633 251

St andard Nurber:

5001AB  MP545012RC14P58

LLA :

AA 174111094633 251

St andard Nurber :

5001AC  MP545012RC14P58

LLA :

AA 174111094633 251

St andar d Numnber:

5001AE  MB545012RC14P58

LLA :

AA 174111094633 251

St andard Number:

5001AF MB545012RC14P58

LLA :

AA 174111094633 251

St andard Nurber :

5002AA  MP545012RC14P58

LLA :

AA 174111094633 251

St andard Nurber :

5002AB  MP545012RC14P58

LLA :

AA 174111094633 251

St andard Numnber:

5002AC  MP545012RC14P58

LLA :

AA 174111094633 251

St andard Number:

5002AD  MP545012RC14P58

LLA :

AA 174111094633 251

St andard Nurber :

5003AA  MP545012RC14P58

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

()

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

L (D)(4)

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

L (D)(4)

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

[ (0)(4) |

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

(YA

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

Y

067443 2D 4633B1 2RC24B83124F

MB545012RC24B83

Y
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LLA :

AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

5003AB  MP545012RC14P58 L (b)(4) |

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

5003AC  MD545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunmber: MB545012RC24B83

5003AD  MD545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Number: M545012RC24B83

5003AE  MD545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

5004AA  MD545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

5004AB  MD545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunmber: MB545012RC24B83

5004AC  MD545012RCL4P58 L (by4) |

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nurber: M545012RC24B83

5004AD  MD545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

5004AE  MD545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

5004AF  MP545012RCL4P58 [ (0)(4) |

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunmber: MB545012RC24B83

5004AG  MD545012RCL4P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Number: M545012RC24B83

5005AA  MP545012RC14P58

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

5006AA  MD545012RC14P58 [ (bY(4) |

LLA :
AA 174111094633 251 6784 067443 2D 4633B1 2RC24B83124F
St andard Nunber: MP545012RC24B83

BASE Fundi ng 3598135. 00

Cumul ati ve Funding -‘Dxe,-

MOD 01 Fundi ng 0.00
Cumul ati ve Funding h)(4
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer's Representative in accordance with DFARS
201.602-2 (2). The COR isnot authorized to negotiate changes, direct the contractor, or obligate the Government.
The COR for thistask order is:

(b)(6)

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for
meetings with Government personnel. In addition contractor personnel shall appropriately identify themselves as
contractor employeesin telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. Thistask may involve systems engineering and technical direction for the Class V111
program that will preclude Contractor involvement in future efforts. The restrictions upon future contracting are
asfollows:

. If the Contractor, under the terms of thistask order, or through the performance of tasks pursuant to this
task order, isrequired to provide systems engineering and technical direction for asystem or helpsto
develop specifications or statements of work to be used in a competitive acquisition, the Contractor shall
beineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. Thisrestriction shall remain in effect for areasonable
time, sufficient to avoid unfair competitive advantage or potential bias (thistime shall in no case be less
than the duration of theinitial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial
data of other companies, and as long as these dataremain proprietary or confidential, the Contractor shall protect
the data from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons,
aperson isunable or potentially unable to render impartial assistance or advice to the government, or the
person’s abjectivity in performing the contract work is or might be otherwise impaired, or aperson has an unfair
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competitive advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other
business enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) Itisrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work
under this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agreesthat it shall not release, disclose, or usein any way that would permit or resultin
disclosure to any party outside the government any information provided to the contract by the government
during or as aresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not initsorigina form, e.g.,
where the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after agiven period of time.

(2) The contractor agreesthat it shall not release, disclose, or usein any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as aresult of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal forceto any affiliate of
the contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the
contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.
Theterms of paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release
of information in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with
which it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish
to the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to aprime
contractor or as a subcontractor, any system, component or services which isthe subject of the work to be
performed under this contract. This exclusion does not apply to any re-competition for those systems,
components, or services on the basis of work statements growing out of the effort performed under this contract,
from a source other than the contractor, subcontractor affiliate, or assign of either, during the course of
performance of this contract or before the three year period following completion of this contract has lapsed, the
contractor may, with the authorization of the cognizant contracting officer, participate in a subsequent
procurement for the same system, component, or service. In other words, the contractor may be authorized to
compete for procurement(s) for systems, components or services subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actual or potential organizational conflict of interest;
it shall makeimmediate and full disclosure in writing to the contracting officer. The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding
this notification, the government may terminate the contract for the convenience of the government if determined
to bein the best interest of the government.

(9) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an
organizational conflict of interest prior to the award of this contract or becomes, or should become aware of an
organizational conflict or interest after award of this contract and does not make an immediate and full disclosure



CONTRACT NO. DELIVERY ORDER NO. AMENDMENT/MODIFICATION NO. PAGE FINAL
N00178-10-D-5941 MU61 01 24 of 27

in writing to the contracting officer, the government may terminate this contract for default.

(h) If the contractor takes any action prohibited by this requirement or failsto take action required by this
reguirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization
conflict of interest shall befinal and is not subject to the clause of this contract entitled "DISPUTES" (FAR
52.233.1).

(1) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
reguirement preclude the contractor from participating in any research and development. Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or
advise the government concerning its own products or activities or those of a competitor in order to ensure
proper safeguards exist to guarantee objectivity and to protect the government'sinterest.

() The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where

appropriate.

(m) Therights and remedies described herein shall not be exclusive and are in addition to other rights and
remedies provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is amaterial requirement of this contract.
H.4 Contractor Support Public Trust Deter minations

Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form

258 "Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the
notification status of their respective personnel. Once this has been completed, the Contractor may request the
issuance of the CAC using the Contract Verification System (CVS) procedures. However, if issues are
discovered, the Department of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination
Made" in the Joint Personnel Adjudication System (JPAS) and forward the investigation to the submitting office
for the Government to adjudicate.

H. 5 Substitution of Key Personnel

a. Key personnel definition. Key personnel are understood to be those individual s who were proposed in the
Contractor’s technical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager Parker Castle

Lead System Analyst (b)(6)

Lo Project Enginee s
(b)(6)
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Subject Matter Expert I (b)(6)

Subject Matter Expert I (b)(6)

Subject Matter Expert I11 (b)(6)

b. The contractor shall assign to thistask order those people identified as key personnel and who are necessary
to fulfill the requirements of thistask order. No substitutions shall be made except in accordance with this clause.

¢. Guidance on Substitutions. All substitution requests must be submitted, in writing, at |east fifteen (15) days
[thirty (30) daysif security clearanceisto be obtained] in advance of the proposed substitutionsto the
Contracting Officer.

d. Requestsfor Substitutions. All requests for substitutions must provide a detailed explanation of the
circumstances necessitating the proposed substitution, and any other information requested by the Contracting
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications
reguired of the person to be replaced. The Contracting Officer or his/her authorized representative will evaluate
such requests and promptly notify the Contractor of his/her approval or disapproval thereof.

H.6 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the
COR and contractor personnel to reconcile performance requirementsincluding: detailed WBS, 30-day staffing
plan, use of team members/subcontractors, security requirements, funding and management of funds, and quality
control measuresin response to the Performance Reguirements Survey (PRS).
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SECTION | CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice
of itsintent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not
exceed five years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as aresult of revisionsto prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 14 days.
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SECTION JLIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)

Exhibit B - Contract Datarequirements List (CDRLS)




ORDER FOR SUPPLIES OR SERVICES (FINAL)

PAGE 1 OF

1

1. CONTRACT NO. 2. DELIVERY ORDER NO. 3. EFFECTIVE DATE 4. PURCH REQUEST NO. 5. PRIORITY

N00178-10-D-5941 MU61 2012 Aug 17 M6785412R0535 Unrated
6. ISSUED BY CODE |M67854 7. ADMINISTERED BY CODE[ 167854 8. DELIVERY FOB
MARCORSY SCOM MARCORSY SCOM DESTINATION
2200 Lester St Bldg 2200 2200 Lester St Bldg 2200 OTHER
Quantico VA 22134-6050 Quantico VA 22134-6050 (See Schedule if other)
9. CONTRACTOR CODE ESSP9 FACILITY 10. DELIVER TO FOB POINT BY (Date) 11. X IF BUSINESS IS
Carl Amber Brian Isaiah and Associates (CBAIA) See Schedule X | SMALL
1701 Fall Hill Ave Ste 110 12. DISCOUNT TERMS SMALL
Fredericksburg VA 22401 Net 30 Days DISADVANTAGED

. ) WIDE AREA WORK FLOW WOMEN-OWNED
(6{0) I"[I Z @ Cba| a.com 13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See Section G

14. SHIP TO CODE 15. PAYMENT WILL BE MADE BY

See Section D DFAS Columbus ATTN: KANSAS

P.0.BOX 369022
COLUMBUS OH 43236-9022

CODE
M67443 MARK ALL

PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.

16. DELIVERY/ This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of numbered contract.
TYPE CALL X
OF
ORDER Reference your furnish the following on terms specified herein.

PURCHASE

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY
HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

Carl Amber Brian Isaiah and
Associates (CBAIA)

Amber

Contracts Administrator

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMDD)
If this box is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18. ITEMNO. [ 19, SCHEDULE OF SUPPLIES/SERVICES 20. QUANTITY | 21. UNIT 22. UNIT PRICE 23. AMOUNT
ORDERED/
ACCEPTED *
See Schedule
[*If quantity accepted by the Government is same as  [24. UNITED STATES OF AMERICA 25. TOTAL $3.598.135.00
lquantity ordered, indicate by X. If different, enter J J .
lactual quantity accepted below quantity ordered 26.
and encircle. DIFFERENCES
By: /s/Stasia Baker 08/17/2012
CONTRACTING/ORDERING OFFICER

27a. QUANTITY IN COLUMN 20 HAS BEEN
ACCEPTED, AND CONFORMS TO

INSPECTED RECEIVED THE CONTRACT EXCEPT AS
NOTED:
b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

le. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP NO. 29. D.O. VOUCHER NO. 30. INITIALS

PARTIAL 32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR
f. TELEPHONE 9. E-MAIL ADDRESS FINAL

31. PAYMENT 34. CHECK NUMBER

36. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. COMPLETE
la. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER PARTIAL 35. BILL OF LADING NO.

FULL
37. RECEIVED AT 38. RECEIVED BY (Print) 39. DATE RECEIVED 40. TOTAL CON- 41. SIR ACCOUNT NUMBER 42. S/IR VOUCHER NO.

TAINERS

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.
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SECTION B SUPPLIESOR SERVICES AND PRICES

CLIN -

SUPPLI ES OR SERVI CES

For FFP |tens:

5001

5001AA

5001AB

5001AC

5001AD

5001AE

5001AF

5001AG

5001AH

5001BA

5001BB

5001BC

5001BD

5001BE

5001BF

Transition Period
(TBD)

Task 2.1.1. | AW
PWs

TASK 2.1.1.1 | AW
PWS ( TBD)

TASK 2.1.1.2 | AW
PWS ( TBD)

TASK 2.1.1.3 | AW
PWS ( TBD)

TASK 2.1.1.3.1
| AW PWS ( TBD)

TASK 2.1.1.3.2
| AW PWS ( TBD)

TASK 2.1.1.3.3
| AW PWS ( TBD)

TASK 2.1.1.3.4
| AW PWS ( TBD)

TASK 2.1.1.3.5
| AW PWS ( TBD)

TASK 2.1.1.1 | AW
PWS ( TBD)
Option

TASK 2.1.1.2 | AW
PWS ( TBD)
Option

TASK 2.1.1.3 | AW
PWS ( TBD)
Option

TASK 2.1.1.3.1
| AW PWS ( TBD)

Option

TASK 2.1.1.3.2
| AW PWS ( TBD)
Option

TASK 2.1.1.3.3
| AW PWS ( TBD)

Option

Qy Unit Unit

1.0 LO

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

(b) (4



bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text


CONTRACT NO.
N00178-10-D-5941

DELIVERY ORDER NO.

MU61

PAGE
20of 27

FINAL

5001BG TASK 2.1.1.3.4
I AW PWs ( TBD)

5001BH

5002

5002AA

5002AB

5002AC

5002AD

5002BA

5002BB

5002BC

5002BD

5003

5003AA

5003AB

5003AC

5003AD

5003AE

5003BA

5003BB

Option

TASK 2.1. 1.

3.5

I AW PWs ( TBD)

Option

TASK 2.1.2
PWS

TASK 2.1.2.
PWS ( TBD)

TASK 2.1.2.
PWS ( TBD)

TASK 2.1.2.
PWS ( TBD)

TASK 2.1.2.
PWS ( TBD)

TASK 2. 1. 2.
PWS ( TBD)
Option

TASK 2.1. 2.
PWS ( TBD)
Option

TASK 2. 1. 2.
PWS ( TBD)
Option

TASK 2. 1. 2.
PWS ( TBD)
Option

TASK 2.1.3
PWS

TASK 2.1.3.
PWS ( TBD)

TASK 2.1.3.
PWS ( TBD)

TASK 2.1.3.
PWS ( TBD)

TASK 2.1.3.
PWS ( TBD)

TASK 2.1. 3.
PWS ( TBD)

TASK 2.1.3
PWS ( TBD)
Option

TASK 2.1.3
PWS ( TBD)
Option

I AW

1 1AW

2 1AW

3 I AW

4 | AW

1 1AW

2 1AW

3 1AW

4 | AW

I AW

1 1AW

2 1| AW

3 AW

4 | AW

5 1 AW

1 1AW

2 1 AW

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

(b)((b)(4)4)



bobbie.cave
Typewritten Text
(b)((b)(4)4)


CONTRACT NO.
N00178-10-D-5941

DELIVERY ORDER NO.

MU61

PAGE
3of 27

FINAL

5003BC TASK 2. 1. 3.
PWS ( TBD)
Option

5003BD TASK 2. 1. 3.
PWS ( TBD)
Option

5003BE TASK 2.1. 3.
PWs ( TBD)
Option

5004 TASK 2.1.4
PWs

5004AA TASK 2. 1. 4.
PWS ( TBD)

5004AB TASK 2. 1. 4.
PWS ( TBD)

5004AC TASK 2. 1. 4.
PWS ( TBD)

5004AD TASK 2.1. 4.
PWS ( TBD)

5004AE TASK 2. 1. 4.
PWS ( TBD)

5004AF TASK 2. 1. 4.
PWS ( TBD)

5004AG TASK 2. 1. 4.
PWS ( TBD)

5004BA TASK 2. 1. 4.
PWS ( TBD)
Option

5004BB TASK 2.1. 4.
PWS ( TBD)
Option

5004BC TASK 2. 1. 4.
PWS ( TBD)
Option

5004BD TASK 2.1. 4.
PWS ( TBD)
Option

5004BE TASK 2. 1. 4.
PWS ( TBD)
Option

5004BF TASK 2.1. 4.
PWS ( TBD)
Option

5004BG TASK 2. 1. 4.
PWS ( TBD)
Option

3 1AW

4 | AW

5 | AW

I AW

1 1AW

2 1 AW

3 1AW

4 | AW

5 1AW

6 | AW

7 1 AW

1 1AW

2 1 AW

3 1AW

4 | AW

5 1 AW

6 | AW

7 1 AW

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

(b)(4)
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5005

5005AA

5005BA

5006

5006AA

5006BA

O her Direct
Costs - Travel

O her Direct
Costs - Travel
(Base Year) (TBD)

O her Direct
Costs - Travel
(Option Year 1)
( TBD)

Opti on

O her Direct
Costs - Materials

O her Direct
Costs - Materials
(Base Year) (TBD)

O her Direct
Costs - Materials
(Option Year 1)
(TBD)

Option

For FFP / NSP It ens:

Suppl i es/ Servi ces

CDRLs - Base Year

CDRLs - Option
Year 1

For FFP ltens:

8000BA

8000BB

8000BC

8000BD

8000BE

TASK 2.1.1. | AW
PWs

TASK 2.1.1.1 | AW
PWS ( TBD)
Opti on

TASK 2.1.1.2 | AW
PWS ( TBD)
Option

TASK 2.1.1.3 | AW
PWs ( TBD)
Opti on

TASK 2.1.1.3.1
| AW PWS ( TBD)

Option

TASK 2.1.1.3.2

1.0 LO

1.0 LO

1.0 LO

1.0 LO

Qy Unit Unit

(b)(4)

Total Price

$0. 00

$0. 00

(b)(4)



bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)


CONTRACT NO.
N00178-10-D-5941

DELIVERY ORDER NO.

MU61

PAGE
50f 27

FINAL

| AW PWs ( TBD)
Option

8000BF TASK 2.1.1.3.3
| AW PWS ( TBD)

Option

8000BG TASK 2.1.1.3.4
I AW PWS ( TBD)

Option

8000BH TASK 2.1.1.3.5
| AW PWS ( TBD)

Option

8001 TASK 2.1.2 | AW
PWS

8001BA TASK 2.1.2.1 | AW
PWS ( TBD)
Option

8001BB TASK 2.1.2.2 | AW
PWS ( TBD)
Option

8001BC TASK 2.1.2.3 | AW
PWS ( TBD)
Option

8001BD TASK 2.1.2.4 | AW
PWS (TBD)
Option

8002 TASK 2.1.3 | AW
PWs

8002BA TASK 2.1.3.1 | AW
PWS ( TBD)
Option

8002BB TASK 2.1.3.2 | AW
PWS ( TBD)
Option

8002BC TASK 2.1.3.3 | AW
PWS ( TBD)
Option

8002BD TASK 2.1.3.4 | AW
PWS ( TBD)
Option

8002BE TASK 2.1.3.5 | AW
PWS ( TBD)
Option

8003 TASK 2.1.4 | AW
PWs

8003BA TASK 2.1.4.1 | AW
PWS (TBD)
Option

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

12.0 LM

(b)(4)
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8003BB TASK 2.1.4.2 | AW 12.0 LM
PWS ( TBD)
Option

WIC))

8003BC TASK 2.1.4.3 | AW 12.0 LM
PWS ( TBD)
Option

8003BD TASK 2.1.4.4 | AW 12.0 LM
PWS ( TBD)
Option

8003BE TASK 2.1.4.5 | AW 12.0 LM
PWS ( TBD)
Option

8003BF TASK 2.1.4.6 | AW 12.0 LM
PWS ( TBD)
Option

8003BG TASK 2.1.4.7 | AW 12.0 LM
PWS ( TBD)
Option

8004 O her Direct
Costs - Travel

8004BA Ot her Direct 1.0 LO
Costs - Travel
(Option Year 2)
(TBD)
Option

8005 O her Direct
Costs - Materials

8005BA Ot her Direct 1.0 LO
Costs - Materials
(Option Year 2)
(TBD)
Option

For FFP / NSP Itens:

Item  Supplies/ Services Qy Unit Uni

8006 CDRLs - Option
Year 2
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT
FOR
ANNUAL SUPPORT FOR
PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this effort isto provide engineering and technical, acquisition, financial, website

devel opment and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams). The Contractor shall be required to interface and coordinate
with other contractors supporting PG-23 including those in al the Commercial Enterprise Omnibus Support Service
(CEOss) domains. Itisthe Contractor’s responsibility to arrange any Non-Disclosure Agreements necessary to
interface with other contractorsin order to accomplish the PG-23 mission.

1.1 Background. Activities described in this PWS encompass the scope of responsibilitiesfor PM TCS programs
executed under an integrated strategy.

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that ensures
TCS assets maximize interoperability and mission effectiveness; implementstimely, affordable technical improvements;
and guards against premature obsolescence. The PM lead competency areas (Assistant Program Manager —
Engineering (APM-E), Assistant Program Manager — Logistics (APM-L), Financial Manager, Contracting Officer and
Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams and coordinate with the
Product Group Director (PGD), Competency Leads, Milestone Assessment Team (MAT) in the engineering, logistics,
financial management, contracting and operations functional areas. The contractor will support the program manager,
program manager’ s staff and the three teams (C2 Radios, Handheld Radios, and TDRS) collectively with data
management, operations, financial management, safety and configuration management, information assurance, test
and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the commaodity
manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced capabilitiesto the
operating forces. The team acquires, fields and supports the requirements of two ACAT IV M programs and the
following primary radio systems: AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B, AN/PRC-117F, AN/VRC-103,
AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110, AN/PRC-111, aswell asthe JTRS HM S manpack
asit becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States Marine
Corps. TDRS provide the Marine Air Ground Task Force with systemsthat are used to establish reliable, secure, and
uninterruptable communications. Terrestrial Wideband Transmission Systems (TWTS) isaportfolio of terrestrial
based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR) AN/MRC-142
(FoS), Tactical Elevated AntennaMast System (TEAMS), and Wireless Point to Point Link (WPPL). Other projects
that the TDRS isresponsible for are BGAN-Enabled Network Termina (B-ENT), Tactical Line-of-Site Optical
Communications (TALON) and Enhanced Position Location and Reporting System (EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110, AN/VRC-111,
AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systems and is focused on fielding
handheld radio capabilities to the operating forces. The Handheld Radios Team currently manages four handheld
radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime Program, Tactical Handheld



CONTRACT NO. DELIVERY ORDER NO. PAGE FINAL
N00178-10-D-5941 MU61 8 of 27

Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements. The Contractor must demonstrate the ability to rapidly respond to changing program or
system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvementsto fielded equipment. The
successful contractor would support the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USM C acquisition policies and procedures; demonstrated scientific
and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive product
assessments through the Integrated Product Team (1PT) process. PM TCS expects this contract will provide aflexible
support organization that provides the full range of capabilities for multiple programsin various phases of the
acquisition process. Support will align with program performance (e.g., milestones, major events), leveraging
contractor efforts to accomplish critical path performance and engineering support. Horizontal integration across
program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground Task
Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLs)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visibleidentification for meetings
with Government personnel. In addition, contractor personnel shall appropriately identify themselves as contractor
employeesin telephone conversations and in formal and informal written correspondence.

211 C2Radios Team Reguirements Support. The specific tasks are described below:

2.1.1.1 The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including developing, updating and evaluating program documentation such as Fielding Plans, Disposal Plans, and
Drawdown Plans.

2.1.1.2 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team. The objectiveisto identify and
articulate logical courses of action (COAS) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total
Force Management System (TFSMYS)).

2.1.1.3 The Contractor shall support the development of draft program documentation and participatein IPTs. Major
C2 activities requiring documentation input and technical expertise are:

. Drawdown of SINCGARS assets [ongoing]

. Management of Integrated Master Schedulesfor MBR 11, HFR and MBR Legacy [ongoing]

« TOPIC updates [quarterly]

« ASN Dashboard reporting [quarterly]

. Platform Support Working Groups [quarterly]

. Alignment to TFSMS AAOQ requirements [quarterly]

. Support of quarterly ordering process for MBR radios [quarterly]

. Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]
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. JTRS manpack coordination [ongoing]

. Lifecycle planning for command and control radios and associated gear across the OPFOR and weapon system
platforms. Thisincludes the execution of Platform Support Working Groups [quarterly]

. Coordinate handoff of systemsto LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisionsfor the MBR |1

2.1.1.3.2 (OPTION) Commodity management and competition strategy presentationsfor MBR |1

2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviewsfor MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)
CDRL AQ002 Trade Anaysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

212. DataRadios Team Support. The specific tasks are described below:

2.1.2.1 The Contractor shall provide expertise, support and input to TDRS Team activities, including maintenance of
documentation and participation in IPTs. The contractor shall support:

. Equipment maintenance and repair data analysisto monitor and track readiness.

« Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.

. Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems

. Technical analysisin support of the TDRS programs acquisition lifecycle;

. Drafting Test and evaluation plans for radio systems;

. Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity
(MCOTEA);

. Execution and development of engineering change proposals (ECPs);

. Safety engineering support for new equipment certification, test events, and saf ety releases;

. Technical sitevisitsto Marine Corps units, vendors, etc. as required;

. Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.

. Input to and pull data from the engineering acquisition databases;
. TDRS engineering, technical, and sustainment briefings and marketing materials using multi-media (Microsoft
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Power Point, net-conferencing, digital imagery and digital video);

2.1.2.2 The Contractor shall provide expertise and input to the development of program documentation and
participate in IPTs as a subject matter expert for newly started TDRS projects and initiatives. TDRS activities requiring
support are:

. The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture. The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers, which
will significantly reduce the decision cycle.

. TheBroadband Global AreaNetwork (BGAN) whichisaSATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systemsin use by reconnaissance and ANGLICO teamsin OEF.

. TheTactical Line-of-Site Optical Communications (TALON) / Free Space Optical Terminal (FOT). The Tactical
Line-of-Site Optical Communicationsis a Full-duplex, line-of-sight, high availability, high bandwidth free-space
laser communications (lasercom) terminal capable of communicating in direct mode to another free-space
optical terminal (lasercom) unit.

2.1.2.3 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objectiveisto identify and articulate
logical courses of action (COASs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CL S, maintaining Total Force
Management System (TFSMYS)).

2.1.2.4 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results viatest observation report or trip report, and assist
with the drafting of modification instructions and technical instructions.

CDRL B003 Monthly Status Report (Data Radios Team)

CDRL B004 Meeting Minutes (Data Radios Team)

CDRL A004 Analysis Report/White Paper (Data Radios Team)

CDRL AO005 Trade Analysis Report (Data Radios Team)

CDRL A006Test Observation Report (Data Radios Team)

2.1.3. Handheld Radios and Platform Integration Team Support. The specific tasks are described bel ow:

2.1.3.1 The Contractor shall provide program management and systems engineering input to assist in developing,
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle
Sustainment Plans.

2.1.3.2 The Contractor shall participate in IPTsfor the development of draft program documentation. Handheld
Radios documentation requiring input and technical expertise are:

. Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio Program
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. Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

. Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and I ntegrated Intra Squad Radio Program

. Requirements Traceability Matrices for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program

. Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated I ntra Squad Radio Program

. Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program

. Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3 The Contractor shall participatein IPTsfor the development of draft program documentation. Major
Handheld activities requiring documentation input and technical expertise are:

. Configuration management of all handheld radio systems

. Safety assessment of all handheld radio systems

« Risk management of all handheld radio systems

. Support management of the acquisition, modification and support of all handheld radio systems
. Studies and analysesif new handheld radio requirements are identified

2.1.3.4 The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team. The objectiveisto identify and articulate
logical courses of action (COASs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CL S, maintaining Total Force
Management System (TFSMYS)).

2.1.3.5 Insupport of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results viatest observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review.

CDRL B005 Monthly Status Report (Handheld Radios Team)

CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)

CDRL A008 Trade Anadysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)

214 General Management and Administration. The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program management
office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financia planning documentation for the PM TCS
program management office, its product teams and programs.
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2.1.4.3 The Contractor shall provide input to the devel opment and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the devel opment and maintenance of Engineering Change
Proposal s, configuration management (CM) documentation, Engineering Review Board (ERB)/Configuration Control
Board (CCB) minutes, and reporting for the CM of PM TCS programs. Additionally, the Contractor shall provide
support to CM activities and functions of PM TCSincluding the facilitation of ERB/CCB via conference space,
electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs. Activitiesinclude drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs. Activitiesinclude entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site. Additionally, the Contractor
shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)

CDRL B008 Meeting Minutes (Management and Administration)

CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work effortsin support of thistask effort
will be accomplished at the Contractor’sfacilities. Thistask will require the Contractor to provide facilities for
meetings, video teleconferencing, 1PTs (of 10-30 personnel), aswell as a suitable infrastructure to manage program
requirements (document library, databases, web site) throughout the course of performance to support the scope of

activities. Such facilities are not reimbursed as ODCs. L aptops, cellular equipment/services, and other items of
convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and Production
Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There arelimited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference $65/person

CONUS travel must be reimbursed in accordance with the JTR. Per Diem shall be in accordance with
http://www.defensetravel .dod.mil/site/perdiemCal c.cfm. The expected level of travel is detailed below:
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LOCATION

Number of Trips

Number of Trips

Number of Trips

Estimated

(Base) (Option Year 1) (Option Year 2) Duration (days)

Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
Aberdeen Proving Ground 12 10 8 6
MD

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees. Site-specific approval regarding
access to sensitive material's, computer facility access, issue of security badges, etc. shall be coordinated with the

COR asrequired.

Public Key Infrastructure Reguirements: Whereinteroperable DOD PKI is required for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and
websites, industry partners shall obtain all necessary certificates. A DOD PKI certificate or Interim External Certificate
Authority (IECA) certificate is required to enable the contractor to accessto the DOD, USMC, and task/program-

specific collaboration resources. Information concerning this certificate can be obtained at

http://iase.disa.mil/pki/ecalindex.html.

5.0 Attachments.

Attachment 1 — Performance Requirements Survey (PRS)
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 | nspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

5000

5001AA
5001AB
5001AC
5001AD
5001AE
5001AF
5001AG
5001AH
5002AA
5002AB
5002AC
5002AD
5003AA
5003AB
5003AC
5003AD
5003AE
5004AA
5004AB
5004AC
5004AD
5004AE
5004AF
5004AG
5005AA
5006AA

8/20/2012 - 9/3/2012
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -
9/4/2012 -

9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013
9/3/2013

The periods of performance for the following Option Items are as follows:

5001BA
5001BB
5001BC
5001BD
5001BE

9/4/2013 -
9/4/2013 -
9/4/2013 -
9/4/2013 -
9/4/2013 -

9/3/2014
9/3/2014
9/3/2014
9/3/2014
9/3/2014
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5001BF
5001BG
5001BH
5002BA
5002BB
5002BC
5002BD
5003BA
5003BB
5003BC
5003BD
5003BE
5004BA
5004BB
5004BC
5004BD
5004BE
5004BF
5004BG
5005BA
5006BA
8000BA
8000BB
8000BC
8000BD
8000BE
8000BF
8000BG
8000BH
8001BA
8001BB
8001BC
8001BD
8002BA
8002BB
8002BC
8002BD
8002BE
8003BA
8003BB
8003BC
8003BD
8003BE
8003BF
8003BG
8004BA
8005BA

9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2013 - 9/3/2014
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
9/4/2014 - 9/3/2015
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Servicesto be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street,

Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

MARCORSYSCOM WAWEF INSTRUCTIONSTO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving
reports under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the https://wawf.eb.mil/ within ten (10)
days after award of the contract or modification incorporating WAWF-RA into the contract. Step by step
procedures to register are available at the https://wawf.eb.mil/.

The USMC WAWE-RA point of contact for this contra (b)(4) and can be reached o

BN  viae medte L point of contact
“and can be reached on (5 r viaemail at(m

The contactor isldi rected to use the 2-n-1 combo format when processing invoices and receiving reports. For all

reguirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) asthe DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-Columbus
P.O. Box 369022
Attn:Kansas-M 67443
Columbus, Ohio 43236-9022
E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)

WAWEF: https://wawf.eb.mil/ <https://wawf.eb.mil/>

My Invoice: https.//myinvoice.csd.disa.mil <https://myinvoice.csd.disa.mil>

Dataentry information in WAWF:
Payment Office DODAAC: M67443
Issue By DoDAAC: M67854
Admin Office DODAAC: M67854
Ship To/Service Acceptor DODAAC: M67854/EXT ACSS

Contract Number: (8€) N00178-10-D-5941-MU61
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Before closing out of an invoice sessionin WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on* Send Additional
Email Notifications’ block on the page that appears. Add the primary point of contact’s email address(provided
above) in thefirst email address block and add the alternate point of contact’s email addressin the following
block. Thisadditional notification to the government isimportant to ensure the appropriate point of contact is

aware that the invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCsidentified above arefor WAWF issuesonly. Any other contracting questiong/problems
should be addressed to the POC identified in Section A of the contract.

Accounting Data
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer's Representative in accordance with DFARS
201.602-2 (2). The COR isnot authorized to negotiate changes, direct the contractor, or obligate the Government.
The COR for thistask order is:

(b)(4)

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for
meetings with Government personnel. In addition contractor personnel shall appropriately identify themselves as
contractor employeesin telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. Thistask may involve systems engineering and technical direction for the Class V111
program that will preclude Contractor involvement in future efforts. The restrictions upon future contracting are
asfollows:

. If the Contractor, under the terms of thistask order, or through the performance of tasks pursuant to this
task order, isrequired to provide systems engineering and technical direction for asystem or helpsto
develop specifications or statements of work to be used in a competitive acquisition, the Contractor shall
beineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. Thisrestriction shall remain in effect for areasonable
time, sufficient to avoid unfair competitive advantage or potential bias (thistime shall in no case be less
than the duration of theinitial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial
data of other companies, and as long as these dataremain proprietary or confidential, the Contractor shall protect
the data from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons,
aperson isunable or potentially unable to render impartial assistance or advice to the government, or the
person’s abjectivity in performing the contract work is or might be otherwise impaired, or aperson has an unfair
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competitive advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other
business enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) Itisrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work
under this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agreesthat it shall not release, disclose, or usein any way that would permit or resultin
disclosure to any party outside the government any information provided to the contract by the government
during or as aresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not initsorigina form, e.g.,
where the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after agiven period of time.

(2) The contractor agreesthat it shall not release, disclose, or usein any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as aresult of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal forceto any affiliate of
the contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the
contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.
Theterms of paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release
of information in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with
which it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish
to the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to aprime
contractor or as a subcontractor, any system, component or services which isthe subject of the work to be
performed under this contract. This exclusion does not apply to any re-competition for those systems,
components, or services on the basis of work statements growing out of the effort performed under this contract,
from a source other than the contractor, subcontractor affiliate, or assign of either, during the course of
performance of this contract or before the three year period following completion of this contract has lapsed, the
contractor may, with the authorization of the cognizant contracting officer, participate in a subsequent
procurement for the same system, component, or service. In other words, the contractor may be authorized to
compete for procurement(s) for systems, components or services subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actual or potential organizational conflict of interest;
it shall makeimmediate and full disclosure in writing to the contracting officer. The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding
this notification, the government may terminate the contract for the convenience of the government if determined
to bein the best interest of the government.

(9) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an
organizational conflict of interest prior to the award of this contract or becomes, or should become aware of an
organizational conflict or interest after award of this contract and does not make an immediate and full disclosure
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in writing to the contracting officer, the government may terminate this contract for default.

(h) If the contractor takes any action prohibited by this requirement or failsto take action required by this
reguirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization
conflict of interest shall befinal and is not subject to the clause of this contract entitled "DISPUTES" (FAR
52.233.1).

(1) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
reguirement preclude the contractor from participating in any research and development. Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or
advise the government concerning its own products or activities or those of a competitor in order to ensure
proper safeguards exist to guarantee objectivity and to protect the government'sinterest.

() The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where

appropriate.

(m) Therights and remedies described herein shall not be exclusive and are in addition to other rights and
remedies provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is amaterial requirement of this contract.
H.4 Contractor Support Public Trust Deter minations

Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form

258 "Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the
notification status of their respective personnel. Once this has been completed, the Contractor may request the
issuance of the CAC using the Contract Verification System (CVS) procedures. However, if issues are
discovered, the Department of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination
Made" in the Joint Personnel Adjudication System (JPAS) and forward the investigation to the submitting office
for the Government to adjudicate.

H. 5 Substitution of Key Personnel

a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the
Contractor’s technical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager

(b)(6)

Lead System Analyst

Lead Project Engineer
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Subject Matter Expert 111

Subject Matter Expert 11

(b)(6)

Subject Matter Expert 111

b. The contractor shall assign to thistask order those people identified as key personnel and who are necessary
to fulfill the requirements of thistask order. No substitutions shall be made except in accordance with this clause.

¢. Guidance on Substitutions. All substitution requests must be submitted, in writing, at |east fifteen (15) days
[thirty (30) daysif security clearanceisto be obtained] in advance of the proposed substitutionsto the
Contracting Officer.

d. Requestsfor Substitutions. All requests for substitutions must provide a detailed explanation of the
circumstances necessitating the proposed substitution, and any other information requested by the Contracting
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications
reguired of the person to be replaced. The Contracting Officer or his/her authorized representative will evaluate
such requests and promptly notify the Contractor of his/her approval or disapproval thereof.

H.6 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the
COR and contractor personnel to reconcile performance requirementsincluding: detailed WBS, 30-day staffing
plan, use of team members/subcontractors, security requirements, funding and management of funds, and quality
control measuresin response to the Performance Reguirements Survey (PRS).
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SECTION | CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice
of itsintent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not
exceed five years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as aresult of revisionsto prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 14 days.
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